DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000815001

STATE PRQJECT(S): 5990- 02- 81

TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

LOCATI ON 53/ ROCK

PAGE: 1

LETTI NG DATE: 08/ 15/ 00

BI DDER NO 1 ROCK ROAD COVPANI ES, | NC.
Bl DDER NO 2 MCGUI RE, | NC.
Bl DDER NO 3 FRANK BROTHERS, | NC.

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY Bl D PRI CE
20101 CLEARI NG STA. 10. 000 300. 000
20104 GRUBBI NG STA. 10. 000 300. 000
20405 REMOVI NG CURB AND GUTTER L.F. 440. 000 4.880
20501 COVMON EXCAVATI ON CY 6985. 000 6. 000
20801 BORROW EXCAVATI ON CY. 4424.000 7. 450
21301 FI NI SHI NG ROADWAY LS 1. 000 16000. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 7150. 000 7.000
30426 BREAKER RUN STONE TON 13500. 000 7.000
41101 ASPHALTI C SURFACE TON 2150. 000 35. 000
52001 CULVERT PIPE, CLASS IIl, 12-INL.F. 40. 000 30. 230
52003 CULVERT PIPE, CLASS IIl, 18-IN L.F. 162. 000 40.770
52005 CULVERT PIPE, CLASS IIl, 24-INL.F. 80. 000 27. 420
52007 CULVERT PIPE, CLASS IIl, 30-INL.F. 66. 000 31.770
52009 CULVERT PIPE, CLASS Ill, 36-INL.F. 73.500 38. 000
52059 APRON ENDWALLS FOR CULVERT PI P EACH 4.000 80. 930
52061 APRON ENDWALLS FOR CULVERT PI P EACH 16. 000 106. 860
52063 APRON ENDWALLS FOR CULVERT PI P EACH 8. 000 138. 870
52065 APRON ENDWALLS FOR CULVERT PI P EACH 6. 000 317. 250
52067 APRON ENDWALLS FOR CULVERT PI P EACH 6. 000 445. 800
52201 RCCP, CL I, 12-1NCH L. F. 10. 000 54. 800
52202 RCCP, CL Ill, 15-1NCH L. F. 16. 000 67. 250
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH 1. 000 397. 620
52261 RCCP, APRON ENDWALLS, 15-1NCH EACH 1. 000 438. 570
60133 CONCRETE CURB AND GUTTER, 30-1 L.F 440. 000 34. 000
60205 CONCRETE S| DEWALK, 5-1 NCH S F 2500. 000 5. 400
60601 RI PRAP CY. 120. 000 42.000
61910 MOBI LI ZATI ON LS 1. 000 3500. 000
62505 SALVAGED TOPSO L S Y. 20500. 000 1.150

COUNTY
SPRI NG BROOK/ | CE AGE TRAI L
NON HWY
ROCK COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BID PRI CE AMOUNT
480. 000 4800. 00 300. 000 3000. 00
480. 000 4800. 00 300. 000 3000. 00
10. 000 4400. 00 10. 000 4400. 00
9. 000 62865. 00 9. 000 62865. 00
0. 100 442. 40 0. 100 442. 40
35000. 000 35000. 00  25000. 000 25000. 00
7.000 50050. 00 7.500 53625. 00
5. 500 74250. 00 7.500  101250.00
34. 960 75164. 00 38. 000 81700. 00
20. 000 800. 00 20. 000 800. 00
22.000 3564. 00 22.000 3564. 00
26. 000 2080. 00 26. 000 2080. 00
30. 000 1980. 00 30. 000 1980. 00
40. 000 2940. 00 40. 000 2940. 00
125. 000 500. 00 125. 000 500. 00
150. 000 2400. 00 150. 000 2400. 00
185. 000 1480. 00 185. 000 1480. 00
240. 000 1440. 00 280. 000 1680. 00
350. 000 2100. 00 350. 000 2100. 00
40. 000 400. 00 40. 000 400. 00
45. 000 720. 00 45. 000 720. 00
450. 000 450. 00 450. 000 450. 00
500. 000 500. 00 500. 000 500. 00
30. 000 13200. 00 25. 000 11000. 00
6. 500 16250. 00 3. 950 9875. 00
45. 000 5400. 00 65. 000 7800. 00
39000. 000 39000. 00  39000. 000 39000. 00
2. 000 41000. 00 1. 500 30750. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815001

| TEM

NUMBER

63202

63401
63702
64202
64301
64313
64318
64326
64505
64602
64718
64766
64782
65045
65050
65060
65099
65216
65219
65235
65304
65401
65425
65524
65557
65615

| TEM DESCRI PTI ON

MULCHI NG

SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED
SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI

FERTI LI ZER, TYPE B
SEEDI NG, TEMPORARY
SEEDI NG M XTURE NO 40
TREES,

SPRUCE, NORWAY, 6-FQOOT HEl GHT,

TREES,

ARBCORVI TAE, 4-FOOT HEI GHT, CG

WOCD PCSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE ||, REFLECTIVE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T

TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRIC, TYPE R

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CROSSWALK, 6-1 NCH,

PVMI MRKNG, DI AGONAL, 8-1 NCH,

PAVEMENT MARKI NG CURB RAMWP, E
CONSTRUCTI ON STAKI NG, SUBGRADE

CONSTRUCTI ON STAKI NG, CABC

CONSTRUCTI ON STAKI NG, PI PE CUL

CONSTRUCTI ON STAKI NG, | NI TI AL
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 2-1NCH

PULL BOXES, STEEL, 18X36-1NCH
CONCRETE BASES, TYPE 1
PEDESTAL BASES

TRAFF SI GNAL CABLE, 5 CONDUCTO
ELECTRI CAL W RE, TRAFFI C SI GNA
ELEC SERVI CE, METER BREAKER PE

CONTRACT AND ESTI MATE ENG NEER
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REPORT OF ALL BI DS RECEI VED

ESTI MATED

QUANTI TY
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. 760
4000.
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. 000
725.

000

000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

4500.

53.
4056.
4000.
2500.
3192.
3990.
1330.

779.
6038.
2982.
2541.
1617.
2238.
2238.
3135.

12343.

667.

207.
1517.

620.
1377.
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288.

182.

725.
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BI D PRI CE

. 000

. 000
. 950
4000.
4562.
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000
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400
000
360
200
300
450
250
250
000
070

. 600
. 000
. 500
. 000
. 250
109.
. 720
. 000
725.

000
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60.
3848.
4000.
4562.
2660.
1064.
1064.
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6038.
2982.
2541.
1617.
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4305.
3300.

18868.

667.
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1517.

620.
1377.

436.

288.

182.

725.
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UNI'T
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LETTI NG DATE: 08/ 15/ 00

1800.

315.
1608.
3500.
2500.
3192.
3990.
1330.

477.
6038.
2982.
2541.
1617.
6199.
7921.
4400.

19221.

667.
207.
1517.
620.
1377.
436.
288.
182.
725.



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000815001

65729
65734
65849
65850
90004
90004
90005
90005
90005
90030
90031
90031
90033
90034

90545

M LWAUKEE STREET

TRAFFI C SI GNAL STDS, ALUM 3.5 EACH 2.
TRAFF SI GNAL STANDARDS, ALUM N EACH 2.
PEDESTRI AN PUSH BUTTONS EACH 2.
TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1.
M LWAUKEE STREET

M SC LS 1
90004A TRAFFI C SI GNAL CONTROLL

M SC LS 1.
90004B ELECTRI CAL WWORK

M SC EACH 4.
90005A TRAFFI C SI GNAL FACE, 1

M SC EACH 19.
90005B STEEL POSTS, 10-FOOT

M SC EACH 52.
90005C STEEL POSTS, 13- FOOT

M SC L.F. 186.
90030A BI CYCLE RAI LI NG

M SC S. F. 56.
90031A SI GNS, SPECI AL

M SC S. F. 269.
90031B MODULAR BLOCK GRAVI TY W

M SC S Y. 192.
90033A CONCRETE MASONRY, CULVE

M SC CY. 7695.
90034A EXCAVATI ON BELOW SUBGRA

CONCRETE COLLAR EACH 2.

PROPCSAL TOTAL

000
000
000
000
. 000
000
000
000
000
000
670
000
000
000

000

93.
202.
109.
215.
988.

3098.
139.

51.

57.

57.

25.

24.

30.

500.

500
000
000
000
000
000
000
670
750
770
240
750

000

. 000

000

187.
404.
218.
215.
988.
3098.
556.
981.
3003.
10745.
1430.
6657.
5760.
46170.
1000.

563516.

00

00

73

00

22

35

75

00

00

00

36

93

202.
109.
215.
988.
3098.
139.
75.
90.
75.
22.
23.

63.

300.

. 500
000
000
000
000
000
000
000
000
000
000
200
500
000

000

187.
404.
218.
215.
988.
3098.
556.
1425.
4680.
13950.
1246.
6240.
12192.
15390.
600.

598402.
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LETTI NG DATE: 08/ 15/ 00
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00

00

00

75

93.
202.
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3098.
139.

17.
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12.

36.

48.
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000
000
000
000
000
000
170
820
330
000
500

000

. 000

000

187.
404.
218.
215.
988.
3098.
556.
326.
1134.
13081.
680.
9818.
9216.
15390.
600.

600808.
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23
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38
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50

00

00

00
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815003

STATE PROJECT( S)

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

CONTRACT AND ESTI MATE ENG NEER

1442-04-72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

LOCATI ON

PAGE: 4

LETTI NG DATE: 08/ 15/ 00

20/ FOND DU LAC COUNTY

JOHNSON ST OVER FOND DU LAC RIVER & WCL RR, B

STH 23
FOND DU LAC COUNTY

20651

20801
20901
21001
21301

8650
320.
4038.
. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000

. 000

000
000
000

R NO 1: LUNDA CONSTRUCTI ON COVPANY
R NO 2: PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 3: ZENITH TECH., |NC
R NO 4: EDWARD KRAEMER & SONS, | NC
| TEM DESCRI PTI ON UNI'T
CLEARI NG \V/4
CLEARI NG 25w
GRUBBI NG 25W
GRUBBI NG we
REMOVI NG OLD BRI DGE, STATI ON LS
3+250. 00
REMOVI NG PAVEMENT %4
REMOVI NG CURB AND GUTTER M
REMOVI NG CONCRETE SI DEWALK \V/4
REMOVI NG MANHOLES EACH
REMOVI NG | NLETS EACH
REMOVI NG BUI LDI NG, STATI ON LS
3+272, RT.
SEALI NG PI PES EACH
COWWON EXCAVATI ON VB
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 20- 46
EXCAVATI ON FOR STRUCT., RETAIN LS
R- 20- 8
EXCAVATI ON FOR STRUCT., RETAIN LS
R-20-7
COFFERDAMS, STRUCTURE LS
B- 20- 46
BORROW EXCAVATI ON M3
GRANULAR BACKFI LL M3
STRUCTURE BACKFI LL M3
FI NI SHI NG ROADVWAY LS

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
30. 000 3000. 00
10. 000 1520. 00
10. 000 1520. 00
30. 000 3000. 00

4. 000 32520. 00

7.000 5075. 00

5. 000 6365. 00
200. 000 600. 00
175. 000 1225. 00
5000. 000 5000. 00
550. 000 1650. 00
10. 000 5500. 00

125000. 000  125000. 00
13000.000  13000. 00
13000.000  13000. 00
28000.000  28000. 00

11. 500 99475. 00

12. 000 3840. 00
12. 000 48456. 00
3800. 000 3800. 00

Bl DDER NO 2
UNI T
BI D PRI CE AMOUNT
5. 000 500. 00
7.000 1064. 00
6. 000 912. 00
5. 000 500. 00
65000. 000 65000. 00
3. 500 28455. 00
6.100 4422.50
3. 100 3946. 30
1000. 000 3000. 00
400. 000 2800. 00
6000. 000 6000. 00
1000. 000 3000. 00
4.900 2695. 00
175000. 000 175000. 00
65000. 000 65000. 00
65000. 000 65000. 00
25000. 000 25000. 00
7. 800 67470. 00
10. 000 3200. 00
13. 000 52494. 00
4500. 000 4500. 00

Bl DDER NO 3
UNI' T

BI D PRI CE AMOUNT
5. 000 500. 00
7.000 1064. 00
6. 000 912. 00
5. 000 500. 00
150000. 000  150000. 00
4. 000 32520. 00
7.000 5075. 00
5. 000 6365. 00
200. 000 600. 00
175. 000 1225. 00
9000. 000 9000. 00
550. 000 1650. 00
10. 000 5500. 00
150000. 000 150000. 00
75000. 000 75000. 00
75000. 000 75000. 00
55000. 000 55000. 00
11.500 99475. 00
18. 500 5920. 00
18. 500 74703. 00
3800. 000 3800. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815003

| TEM

NUMBER

| TEM DESCRI PTI ON

CRUSHED AGGREGATE BASE COURSE
CONCRETE MASONRY, BRI DGES
CONCRETE MASONRY, SEAL

CLEAR PROTECTI VE COATI NG
EXPANSI ON DEVI CE, STRUCTURE

B- 20- 46

PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 17
CONCRETE MASONRY, RETAI NI NG WA
HI GH STRENGTH BAR STEEL REI NF
HI GH STRGTH BAR STEEL REINF, R
COATED HI GH STR BAR STL REI NF,
COATED HI GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
LAM NATED ELASTOMERI C BEARI NG
STEEL DI APHRAGVS, STRUCTURE

B- 20- 46

EXPANSI ON BEARI NG ASSEMBLI ES
B- 20- 46

STL PILE DEL & DRIVEN, HP 250M
STL PILE DEL & DRIVEN, HP 310M
PERVANENT STEEL SHEET PI LI NG
PERVANENT STEEL SHEET PI LI NG
TEMPORARY STEEL SHEET PI LI NG
FLOOR DRAINS, TYPE GC
DOWNSPOUT, 150 MMV

RUBBERI ZED MEMBRANE WATERPROOF
CONCRETE SI DEWALK, 150 MM
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
SLOPE PAVI NG, CRUSHED AGGREGAT
Rl PRAP

REINF CONC PIPE, CLASS IIl, SS
REI NF CONC PIPE, CLASS IIl, SS
REI NF CONC PIPE, CLASS IIl, SS
REINF CONC PIPE, CLASS IIl, SS
REINF CONC PIPE, CLASS IIl, SS
REINF CONC PIPE, CLASS IIl, SS

CONTRACT AND ESTI MATE ENG NEER

2

TTTTTTZZIETZZEPFRREE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

42.000
14.000
132. 000

56. 000

2992. 000
4649. 000
142.000
142.000
200. 000
8. 000
58. 000
103. 000
10. 000
33. 000
33. 000
114.000
150. 000
105. 700
63. 800
125. 500
36. 000
16. 400
28. 300

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
13. 250 22525. 00
305. 000 1354505. 00
120. 000 12840. 00
30. 000 1440. 00
7500. 000 7500. 00
1. 500 12622. 50
285.500 767138.50
305. 000  340380.00
0. 820 40344. 00
0. 820 28741. 00
0.950  398928.75
0. 950 11105. 50
100. 000 4200. 00
1200. 000 16800. 00
650. 000 85800. 00
990. 000 55440. 00
53. 000 158576. 00
64.000 297536. 00
160. 000 22720. 00
24.000 3408. 00
105. 000 21000. 00
900. 000 7200. 00
300. 000 17400. 00
14.000 1442. 00
150. 000 1500. 00
30. 000 990. 00
15. 000 495. 00
25. 000 2850. 00
46. 000 6900. 00
96. 000 10147. 20
98. 000 6252. 40
109. 000 13679. 50
133. 000 4788. 00
134. 000 2197. 60
212. 000 5999. 60

Bl DDER NO 2

UNI'T
BI D PRI CE

700.

1000

000

. 000
. 000
. 000
. 340
. 650
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000

134640.
255695
14910
15810
12330
6160
17400
1854
420.
594.
297.
1368.
6975.
14269
8613.
16942.
5940
3034
9622.

PAGE:

LETTI NG DATE: 08/ 15/ 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
13. 250 22525. 00
325.000 1443325.00
150. 000 16050. 00
18. 000 864. 00
15000. 000 15000. 00
3. 000 25245. 00
300. 000 806100. 00
400. 000  446400. 00
0. 950 46740. 00
0. 950 33297. 50
1.150 482913.75
1.150 13443. 50
100. 000 4200. 00
1000. 000 14000. 00
850. 000 112200. 00
1400. 000 78400. 00
62. 000 185504. 00
67.000 311483. 00
200. 000 28400. 00
200. 000 28400. 00
200. 000 40000. 00
1000. 000 8000. 00
500. 000 29000. 00
20. 000 2060. 00
150. 000 1500. 00
45. 000 1485. 00
8. 000 264. 00
22.730 2591. 22
12. 250 1837. 50
96. 000 10147. 20
98. 000 6252. 40
109. 000 13679. 50
133. 000 4788. 00
134. 000 2197. 60
212. 000 5999. 60



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000815003

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
61110 MANHOLES, TYPE 1 EACH
61112 MANHOLES, TYPE 3 EACH
61122 | NLETS, TYPE 3 EACH
61151 MANHOLE COVERS, TYPE J EACH
61163 | NLET COVERS, TYPE C EACH
61167 | NLET COVERS, TYPE H EACH
61201 PI PE UNDERDRAI N, 150 MM M
61211 PI PE UNDERDRAI N, UNPERFORATED, M
61910 MOBI LI ZATI ON LS
62501 TOPSO L M
62702 MJILCH NG M
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED M
62816 SILT FENCE, | NSTALLED M
62817 SI LT FENCE MAI NTENANCE M

62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH

62902 FERTI LI ZER, TYPE A KG
63011 SEEDING M XTURE NO 40 KG
63827 REMOVI NG SI GNS, TYPE || EACH
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTROL LS

64311 TRAFFI C CONTROL, SURVEI LLANCE DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64334 TRAFFI C CONTROL, DETOUR LS
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS
64503 GEOTEXTILE FABRIC, TYPE DF MR
65040 CONSTRUCTI ON STAKI NG, STORM SE EACH
65045 CONSTRUCTI ON STAKI NG, SUBGRADE M
65219 NONMETALLI C CONDUI T, SCHEDULE M
65221 NONMETALLI C CONDUI T, SCHEDULE M
66502 SAW NG CONCRETE PAVEMENT, FULL M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1051.
166.

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
900. 000 5400. 00
2400. 000 12000. 00
600. 000 7200. 00
325. 000 9100. 00
330. 000 990. 00
400. 000 4800. 00
16. 500 4455. 00
16. 500 280. 50
244700. 000  244700. 00
2.400 4512. 00
0. 320 601. 60
6. 000 300. 00
5. 000 250. 00
3. 500 4802. 00
3. 500 4802. 00
0. 050 68. 60
150. 000 300. 00
100. 000 300. 00
2.000 132.00
20. 000 380. 00
25. 000 1375. 00
25. 000 425.00
1600. 000 1600. 00
1000. 000 1000. 00
50. 000 10450. 00
1. 000 1350. 00
0. 300 1303. 20
0. 100 868. 80
0. 150 202.50
0. 500 2775. 00
8000. 000 8000. 00
0. 100 4242.70
2.000 1216. 00
176. 000 4048. 00
10. 400 2704. 00
14. 400 5760. 00
19. 500 20494. 50
6. 000 996. 00

Bl DDER NO 2
UNI'T
BI D PRI CE

8000. 000
1000. 000
50. 000
1. 000
300
. 100
. 150
. 500
8000. 000
0. 100
2.000
100. 000
10. 000
14. 400
19. 500
8. 500

8000
1000
10450
1350
1303.
868.
202.
2775.
8000
4242.
1216
2300
2600
5760
20494
1411.

PAGE: 6

LETTI NG DATE: 08/ 15/ 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
900. 000 5400. 00
2400. 000 12000. 00
600. 000 7200. 00
325. 000 9100. 00
330. 000 990. 00
400. 000 4800. 00
7.000 1890. 00
7.000 119. 00
75000. 000 75000. 00
4. 000 7520. 00
0. 250 470. 00
10. 000 500. 00
10. 000 500. 00
1.200 1646. 40
4. 250 5831. 00
1. 000 1372. 00
500. 000 1000. 00
300. 000 900. 00
2.000 132.00
25. 250 479.75
18. 330 1008. 15
33. 330 566. 61
2500. 000 2500. 00
1000. 000 1000. 00
50. 000 10450. 00
1. 000 1350. 00
0. 300 1303. 20
0. 100 868. 80
0. 150 202. 50
0. 500 2775. 00
8000. 000 8000. 00
0. 100 4242.70
5. 000 3040. 00
176. 000 4048. 00
10. 400 2704. 00
14. 400 5760. 00
19. 500 20494. 50
6. 400 1062. 40



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815003

| TEM

NUMBER

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

| TEM DESCRI PTI ON
M SC

90001A P.W PIPELINE TRENCH, 5
)

M SC

90001AA REI NFORCED CONCRETE P
11, SANITARY SEVER 525 MM
M SC

90001B P. W PI PELI NE TRENCH, 3
)

M sC

90001BB REI NFORCED CONCRETE Pl
11, SANITARY SEVER, 675 MM
M SC

90001C P. W PI PELI NE TRENCH, 2
M SC

90001CC REI NFORCED CONCRETE Pl
11, SANITARY SEVER, 750 MM
M SC

90001D P. W PI PELINE TRENCH, 1
M SC

90001DD P. V. C. SANI TARY SEVER
CONNECTED TO P. V. C. PIPE, 150
M SC

90001E P. W PIPELINE TRENCH, 1
M SC

90001EE P.V.C. SANI TARY SEVER
CONNECTED TO CONCRETE REI NF. P
M SC

90001F W'S. PI PELI NE TRENCH 37
(1-1/2")

M SC

90001FF PREBORI NG STEEL PI LI NG
M SC

90001G WS. PI PELINE TRENCH, 2
M SC

90001GG TRACK CLEARANCE FENCE
M SC

90001H STEEL CASI NG 800 MM (3

CONTRACT AND ESTI MATE ENG NEER

= £ £ £

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

793.

199.

140.

159.

95.

46.

35.

63.

88.

13.

172.

175.

100.

18.

000

080

700

070

000

190

200

700

. 600

200

000

000

500

000

000

Bl DDER NO 1

UNI'T

BI D PRI CE

220.

485.

265.

520.

220.

580.

400.

300.

290.

410.

150.

17.

170.

10.

1200.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

174460.

96553.

37285.

82716.

20900.

26790.

14080.

19110.

2494,

36162.

1950.

2924.

29835.

1000.

21600.

00

80

50

40

00

20

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI'T
BI D PRI CE

137.

329.

125.

264.

109.

289.

101.

236.

100.

286.

84.

18.

40.

7.

1016.

950

050

800

000

000

280

730

380

230

750

700

000

220

700

000

109394.

65507.

17700.

41994.

10355.

13361.

3580.

15057.

861.

25291.

1101.

3096.

7058.

770.

18288.

PAGE:

LETTI NG DATE: 08/ 15/ 00

35

27

06

48

00

84

90

41

98

35

10

00

61

00

00

Bl DDER NO 3

UNI'T

BI D PRI CE

320.

535.

265.

520.

220.

580.

400.

300.

290.

410.

150.

45.

170.

10.

1200.

000

000

000

000

000

000

000

000

000

000

000

000

000

490

000

253760.

106507.

37285.

82716.

20900.

26790.

14080.

19110.

2494,

36162.

1950.

7740.

29835.

1049.

21600.

00

80

50

40

00

20

00

00

00

00

00

00

00

00

00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815003

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PAGE:

LETTI NG DATE: 08/ 15/ 00

Bl DDER NO 3

UNI'T

BI D PRI CE

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

M SC
90001J CARRI ER PI PE W TH WOOD
MM (20")

M SC

90001K RI VER CROSSI NG PI PE, 50
M SC

90001L P. W DUCTILE | RON PI PEL
MM (20")

M SC

90001M P. W DUCTI LE | RON PI PEL
M (12")

M SC

90001N P. W DUCTI LE | RON PI PEL
M (8")

M SC

90001P P. W DUCTILE | RON PI PEL
MM (6")

M SC

90001Q P. W DUCTI LE | RON PI PEL
MM (4")

M SC

90001R W'S. COPPER Pl PELI NE, 3
(1-1/2")

M SC

90001S W'S. COPPER Pl PELI NE, 2
M SC

90001T REMOVI NG STORM SEVER, 3
M SC

90001U REMOVI NG STORM SEVER, 3
M SC

90001V REMOVI NG STORM SEVER, 7
M SC

90001W POLYVI NYL CHLORI DE SDR-
SANI TARY SEWER MAIN, 200 MM

M SC

90001X POLYVI NYL CHLORI DE SDR-
SANI TARY SEWER MAIN, 250 MM

M SC

< £ £ £ £

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNI T UNI T
QUANTI TY BI D PRI CE AMOUNT BI D PRI CE
19. 000 62. 000 1178. 00 172.500
76. 800 220. 000 16896. 00 618. 000
716. 900 116. 000 83160. 40 152. 750
140. 700 70. 000 9849. 00 125. 800
95. 000 45. 000 4275. 00 109. 000
35. 200 35. 000 1232. 00 101. 730
8. 600 30. 000 258. 00 195. 450
13. 000 13. 000 169. 00 84. 700
175. 500 8. 000 1404. 00 40. 220
40. 000 76. 000 3040. 00 60. 000
9. 000 76. 000 684. 00 60. 000
3. 000 205. 000 615. 00 60. 000
3. 000 455. 000 1365. 00 479. 000
37.000 450. 000 16650. 00 316. 800
83. 200 456. 000 37939. 20 298. 800

3277.

47462.

109506.

17700.

10355.

3580.

1680.

1101.

7058.

2400.

540.

180.

1437.

11721.

24860.

50

40

48

06

00

90

87

10

61

00

00

00

00

60

16

62.

220.

116.

70.

45.

35.

30.

13.

76.

76.

205.

455.

450.

456.

000

000

000

000

000

000

000

000

. 000

000

000

000

000

000

000

1178.

16896.

83160.

9849.

4275.

1232.

258.

169.

1404.

3040.

684.

615.

1365.

16650.

37939.

00

00

40

00

00

00

00

00

00

00

00

00

00

00

20



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815003

90001

90002

90002

90002

90002

90002

90003

90003

90003

90004

90004

90004

90004

90004

90001Y POLYVI NYL CHLORI DE SDR-
SANI TARY SEVER MAI N, 300 MM

M SC

900017 REI NFORCED CONCRETE PI P
111, SANI TARY SEVER, 450 MM

M SC

90002A PRECAST CONCRETE BU LDI
STORM WATER LI FT STATI ON

M SC

90002B EPDM ROOFI NG SYSTEM ST
LI FT STATI ON

M SC

90002C ANTI GRAFFI TI COATI NG
STRUCTURE B- 20- 46

M SC

90002D ANTI GRAFFI TI COATI NG
R-20-8

M SC

90002E ANTI GRAFFI TI COATI NG
R-20-7

M SC

90003A CONCRETE MASONRY, STORM
LI FT STATI ON

M SC

90003B REMOVI NG CONTAM NATED S
M SC

90003C QW READY M XED CONCRET
FOR RETAI NI NG WALLS

M SC

90004A EXCAVATI ON FOR STRUCTUR
RETAI NI NG WALL EXTENSI ON

M SC

90004B EXCAVATI ON FOR STRUCTUR
WATER LI FT STATI ON

M SC

90004C STRUCTURE PAI NTI NG, STO
LI FT STATI ON

M SC

90004D PUMPS AND PUMPI NG EQUI P
STORM WATER LI FT STATI ON

M SC

90004E ELECTRI CAL SYSTEM STOR

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

51.

65.

30.

3199.

770.

796.

30.

500.

1080.

420

000

000

000

000

000

000

000

000

. 000

. 000

. 000

. 000

. 000

485.

675.

220.

10.

10.

10.

450.

15.

12.

4000.

4000.

1400.

85000.

41082.

000

000

000

760

760

760

000

000

000

000

000

000

000

000

24938.

43875.

6600.

34421.

8285.

8564.

13500.

7500.

12960.

4000.

4000.

1400.

85000.

41082.

70

00

00

24

20

96

00

00

00

00

00

00

00

00

242.

630.

333.

975.

25.

12.

15000.

28000.

2900.

60000.

41082.

400

000

000

. 150

. 150

. 150

000

000

000

000

000

000

000

000

12464.

40950.

9990.

29270.

7045.

7283.

29250.

12500.

12960.

15000.

28000.

2900.

60000.

41082.

PAGE:
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21

00

00

85

50

40

00

00

00

00

00

00

00

00

485.

492.

215.

875.

15.

18.

15000.

15000.

2900.

107000.

41082.

000

000

000

. 150

. 150

. 150

000

000

700

000

000

000

000

000

24938.

31980.

6450.

29270.

7045.

7283.

26250.

7500.

20196.

15000.

15000.

2900.

107000.

41082.

70

00

00

85

50

40

00

00

00

00

00

00

00

00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815003

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90005

90005

90005

90005

90005

90005

LI FT STATI ON

M SC

90004F GRADI NG, SHAPI NG AND F
SI TE, STORM WATER LI FT STATI ON
M SC

90004G PRESSURE Pl PELI NE TESTI
M SC

90004H DI SI NFECTI ON OF WATER M
M SC

90004J STEEL RAI LI NG SPECI AL,
M SC

90004K STEEL RAI LI NG SPECI AL,
M SC

90004L STEEL RAI LI NG SPECI AL,
M SC

90004M MODULAR EXPANSI ON DEVI C
STRUCTURE B- 20- 46

M SC

90004N STAI Nl NG CONCRETE, STRU
B- 20- 46

M SC

90004P STAI NI NG CONCRETE, STRU
R-20-8

M SC

90004Q STAI NI NG CONCRETE, STRU
R-20-7

M SC

90004R STORM WATER LI FT STATI O
M SCELLANEQUS HARDWARE

M SC

90005A TEE, 300 X 150 MM (12"
M SC

90005AA SCLI D SLEEVE, 300 MM (
M SC

90005AAA JUNCTI ON BOXES, 150 X
MM

M SC

90005B 90 DEGREE BEND, 300 MM
M SC

90005BB SCLI D SLEEVE, 200 MM (
M SC

90005BBB CONCRETE MASONRY ANCH

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

170.

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

5000.

2000.

2000.

168000.

27000.

27000.

39000.

20654.

4972.

5139.

10000.

320.

230.

495.

300.

200.

15.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

5000.

2000.

2000.

168000.

27000.

27000.

39000.

20654.

4972.

5139.

10000.

960.

1380.

13860.

900.

1600.

2550.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

15000.

1765.

900.

200000.

45000.

50000.

75000.

30989.

7459.

7715.

22000.

225.

400.

495.

325.

200.

12.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

15000.

1765.

900.

200000.

45000.

50000.

75000.

30989.

7459.

7715.

22000.

675.

2400.

13860.

975.
1600.

2040.

PAGE:

10

LETTI NG DATE: 08/ 15/ 00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

47100.

2000.

2000.

255000.

55000.

55000.

52500.

30989.

7459.

7715.

32000.

320.

230.

495.

300.

200.

10.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

47100.

2000.

2000.

255000.

55000.

55000.

52500.

30989.

7459.

7715.

32000.

960.

1380.

13860.

900.

1600.

1700.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED
PROPCSAL: 20000815003

S, M3

90005 M SC EACH 6. 000 200. 000 1200.

90005C 90 DEGREE BEND, 200 MM

90005 M SC EACH 4.000 175. 000 700.

90005CC SOLI D SLEEVE, 150 MM (

90005 M SC EACH 2.000 175. 000 350.

90005D 90 DEGREE BEND, 150 MM

90005 M SC EACH 2.000 150. 000 300.

90005DD SOLI D SLEEVE, 100 MM (

90005 M SC EACH 1. 000 140. 000 140.

90005E 90 DEGREE BEND, 100 MM

90005 M SC EACH 5. 000 1450. 000 7250.

90005EE GATE VALVE AND BOX, 30

90005 M SC EACH 5. 000 910. 000 4550.

90005F 45 DEGREE BEND, 500 MM

90005 M SC EACH 7.000 870. 000 6090.

90005FF GATE VALVE AND BOX, 20

90005 M SC EACH 8. 000 310. 000 2480.

90005G 45 DEGREE BEND, 300 MM

90005 M SC EACH 11. 000 700. 000 7700.

90005GG GATE VALVE AND BOX, 15

90005 M SC EACH 2.000 200. 000 400.

90005H 45 DEGREE BEND, 200 MM

90005 M SC EACH 1. 000 565. 000 565.

90005HH GATE VALVE AND BOX, 10

90005 M SC EACH 5. 000 910. 000 4550.

90005J 22-1/2 DEGREE BEND, 500

90005 M SC EACH 1. 000 6800. 000 6800.

90005JJ METER VAULT W TH 500 M
BUTTERFLY VALVE

90005 M SC EACH 5. 000 910. 000 4550.
90005K 11-1/4 DEGREE BEND, 500

90005 M SC EACH 8. 000 3110. 000 24880.
90005KK BUTTERFLY VALVE AND BO
(20")

90005 M SC EACH 1. 000 266. 000 266.

90005L 11-1/4 DEGREE BEND, 300

90005 M SC EACH 10. 000 1550. 000 15500.

90005LL FI RE HYDRANTS

90005 M SC EACH 4.000 1425. 000 5700.

90005M TEE, 500 MM (20")

90005 M SC EACH 2.000 150. 000 300.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

260.

180.

165.

140.

140.

1100.

1360.

640.

350.

480.

185.

420.

1360.

6325.

1360.

2400.

350.

1270.

3760.

75.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

1560.

720.

330.

280.

140.

5500.

6800.

4480.

2800.

5280.

370.

420.

6800.

6325.

6800.

19200.

350.

12700.

15040.

150.

PAGE: 11
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00 200. 000 1200.
00 175. 000 700.
00 175. 000 350.
00 150. 000 300.
00 140. 000 140.
00 1450. 000 7250.
00 910. 000 4550.
00 870. 000 6090.
00 310. 000 2480.
00 700. 000 7700.
00 200. 000 400.
00 565. 000 565.
00 910. 000 4550.
00 6800. 000 6800.
00 910. 000 4550.
00 3110. 000 24880.
00 266. 000 266.
00 1550. 000 15500.
00 1425. 000 5700.
00 150. 000 300.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815003

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005MM PLUG, 150MM (6")

M SC

90005N TEE, 500 X 200 MM (20"
M SC

90005NN PLUG, 100 MM (4")

M SC

90005P TEE, 500 X 150 MM (20"
M SC

90005PP TEE, 200 MM (8")

M SC

90005Q TEE, 300 MM (12")

M SC

90005QQ W'S. COUPLING, 25 MM (
M SC

90005R TEE, 300 X 200 MM (12"
M SC

90005RR W S. CORPORATI ON STOP,
(1")

M SC

90005S W'S. CURB STCP AND BOX,
(1)

M SC

90005SS PRECAST CONCRETE SANI T
MANHOLES, 1200 MM I . D.

M SC

90005T TEE, 300 X 100 MM (12"
M SC

90005TT PRECAST CONCRETE SANI T
MANHOLES, 1800 MM I . D.

M SC

90005U TEE, 200 X 150 MM (8" X
M SC

90005UU PRECAST CONCRETE SANI T
MANHOLES, 2100 MM I . D.

M SC

90005V CROSS, 500 MM X 300 MM
(20" X 12")

M SC

90005V SEALI NG AND ABANDONI NG
SANI TARY MANHOLES

M SC

90005W PLUG, 500 MM (20")

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

14.

22.

22.

. 000

. 000

. 000

. 000

. 000

000

. 000

000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

1100.

150.

1100.

250.

400.

105.

330.

110.

240.

2400.

320.

5800.

230.

7050.

1800.

600.

550.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

4400.
150.
7700.
250.
1600.
1470.

660.

2420

5280.

21600.

320.

58000.

460.

7050.

1800.

4200.

1650.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

.00

00

00

00

00

00

00

00

00

00

1125.

75.

1125.

200.

300.

50.

275.

100.

75.

1625.

250.

3775.

165.

4600.

1225.

300.

450.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

4500.

75.

7875.

200.

1200.

700.

550.

2200.

1650.

14625.

250.

37750.

330.

4600.

1225.

2100.

1350.

PAGE:
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00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

1100.

150.

1100.

250.

400.

105.

330.

110.

240.

2400.

320.

5800.

230.

7050.

1800.

600.

550.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

4400.

150.

7700.

250.

1600.

1470.

660.

2420.

5280.

21600.

320.

58000.

460.

7050.

1800.

4200.

1650.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000815003

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90007

90501
90502

| TEM DESCRI PTI ON UNIT
M SC EACH
90005WV ANCHOR ASSEMBLI ES, LI G

M SC EACH
90005X PLUG, 300 MM (12")

M SC EACH

90005XX PRECAST CONCRETE PI LAS
MM X 320 MM X 225 MM

M SC EACH
90005Y PLUG, 200 MM (8")
M SC EACH

90005YY PRECAST CONCRETE PI LAS
MM X 2000 MM X 675 MM

M SC EACH
90005Z REDUCER, 500 MM X 300 M

(20" X 12")

M SC EACH
90005Z7Z PI LE REDRI VI NG

M SC KG

90007A COATED HI GH STRENGTH BA

REI NFORCEMENT, STORM WATER LI F
QW READY M XED CONC MASONRY F M3
QW, BRDG STRGTH | NCENTI VE CON DOL

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

6. 000

4. 000

3. 000

68. 000

882. 000

4441. 000
66252. 000

PROPCSAL TOTAL. . .....

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
240. 000 1920. 00
215. 000 1935. 00
300. 000 17400. 00
150. 000 900. 00
1500. 000 6000. 00
800. 000 2400. 00
200. 000 13600. 00
1. 000 882. 00
8. 000 35528. 00
1. 000 66252. 00
6292937. 55

Bl DDER NO 2

UNI'T
BI D PRI CE

400.

100.

300.

80

3000

875.

500.

000

000

000

000

000

000

000

. 000

. 000
. 000

480.

12000

2625.

34000

4410

53292.

66252.

6580511.

PAGE:

13

LETTI NG DATE: 08/ 15/ 00

00

00

00

00

00

00

27

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
450. 000 3600. 00
215. 000 1935. 00
200. 000 11600. 00
150. 000 900. 00
1400. 000 5600. 00
800. 000 2400. 00
350. 000 23800. 00
5. 000 4410. 00
9. 500 42189. 50
1. 000 66252. 00
7332049. 23



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815003

Bl DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 2: PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
BI DDER NO 3: ZEN TH TECH., | NC
Bl DDER NO 4: EDWARD KRAEMER & SONS, | NC.
| TEM
NUMBER | TEM DESCRI PTI ON UNI' T
20100 CLEARI NG M2
20102 CLEARI NG 25MW
20105 GRUBBI NG 25MM
20107 GRUBBI NG M2
20351 REMOVI NG OLD BRI DGE, STATI ON LS
3+250. 00
20401 REMOVI NG PAVEMENT \V/4
20405 REMOVI NG CURB AND GUTTER M
20406 REMOVI NG CONCRETE S| DEWALK M2
20414 REMOVI NG MANHOLES EACH
20416 REMOVI NG | NLETS EACH
20460 REMOVI NG BUI LDI NG, STATI ON LS
3+272, RIT.
20496 SEALI NG PI PES EACH
20501 COMVON EXCAVATI ON MB
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 20- 46
20630 EXCAVATI ON FOR STRUCT., RETAIN LS
R- 20- 8
20631 EXCAVATI ON FOR STRUCT., RETAIN LS
R- 20-7
20651 COFFERDAMS, STRUCTURE LS
B- 20- 46
20801 BORROW EXCAVATI ON M3
20901 GRANULAR BACKFI LL M3
21001 STRUCTURE BACKFI LL M3
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE MG
50201 CONCRETE MASONRY, BRI DGES MB
50211 CONCRETE MASONRY, SEAL M3
50231 CLEAR PROTECTI VE COATI NG L
50232 EXPANSI ON DEVI CE, STRUCTURE LS

B- 20- 46

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE AMOUNT
100. 000 5. 000 500. 00
152. 000 7.000 1064. 00
152. 000 6. 000 912. 00
100. 000 5. 000 500. 00
1. 000 22700. 000 22700. 00
8130. 000 4.000 32520. 00
725. 000 7.000 5075. 00
1273. 000 5. 000 6365. 00
3. 000 200. 000 600. 00
7.000 175. 000 1225. 00
1. 000 9000. 000 9000. 00
3. 000 550. 000 1650. 00
550. 000 10. 000 5500. 00
1. 000 72800. 000 72800. 00
1. 000 27200. 000 27200. 00
1. 000 22900. 000 22900. 00
1. 000 40800. 000 40800. 00
8650. 000 11. 500 99475. 00
320. 000 28. 000 8960. 00
4038. 000 27.000 109026. 00
1. 000 3800. 000 3800. 00
1700. 000 13. 250 22525. 00
4441. 000 457.000 2029537.00
107. 000 163. 000 17441. 00
48. 000 29. 000 1392. 00
1. 000 13000. 000 13000. 00

Bl DDER NO 5

UNI'T

BI D PRI CE

o

eeooo

Ceeooo

coo

e R R

. 000

. 000

. 000

. 000

000

000
000
000
000
000
000
000
000
000

o

CeLLooeoo

PAGE:

LETTI NG DATE: 08/ 15/ 00

Bl DDER NO 6

UNI'T
Bl D PRI

o ©oo ©0o0o0o000 00000

coocoocoo00

CE

. 000

. 000

. 000

. 000

000

000
000
000
000
000
000
000
000

. 000

o

e e i



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815003

| TEM

NUMBER

50660

51121
51122
51205
51206
51210
51405
51426
51605
60206
60305
60308
60405
60601
60825
60826
60827
60829
60830
60833
61110
61112
61122
61151
61163
61167

PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 17
CONCRETE MASONRY, RETAI NI NG WA
HI GH STRENGTH BAR STEEL REI NF
H GH STRGTH BAR STEEL REINF, R
COATED Hl GH STR BAR STL REI NF,
COATED Hl GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
LAM NATED ELASTOMERI C BEARI NG
STEEL DI APHRAGVS, STRUCTURE

B- 20- 46

EXPANSI ON BEARI NG ASSEMBLI ES
B- 20- 46

STL PILE DEL & DRI VEN, HP 250M
STL PILE DEL & DRI VEN, HP 310M
PERVANENT STEEL SHEET PI LI NG
PERVANENT STEEL SHEET PI LI NG
TEMPORARY STEEL SHEET PI LI NG
FLOOR DRAINS, TYPE GC
DOWNSPQUT, 150 MV

RUBBERI ZED MEMBRANE WATERPROOF
CONCRETE S| DEWALK, 150 MM
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
SLOPE PAVI NG, CRUSHED AGGREGAT
Rl PRAP

REI NF CONC PIPE, CLASS Ill, SS
REI NF CONC PI PE, CLASS 111

REI NF CONC PI PE, CLASS 111

REI NF CONC PIPE, CLASS IIl, SS
REI NF CONC PI PE, CLASS |11,

REI NF CONC PI PE, CLASS 111
MANHOLES, TYPE 1

MANHOLES, TYPE 3

I NLETS, TYPE 3

MANHOLE COVERS, TYPE J

INLET COVERS, TYPE C

INLET COVERS, TYPE H

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 4
ESTI MATED UNI T

QUANTITY BID PRICE
8415. 000 3. 000
2687. 000 275. 000
1116. 000 435. 000
49200. 000 0. 930
35050. 000 0. 930
419925. 000 1.090
11690. 000 1. 090
42.000 98. 000
14.000 810. 000
132. 000 680. 000
56. 000 1250. 000
2992. 000 55. 000
4649. 000 65. 000
142. 000 185. 000
142. 000 78. 000
200. 000 68. 000
8. 000 760. 000
58. 000 300. 000
103. 000 40. 000
10. 000 150. 000
33. 000 33. 000
33. 000 12. 000
114. 000 35. 000
150. 000 45. 000
105. 700 96. 000
63. 800 98. 000
125. 500 109. 000
36. 000 133. 000
16. 400 134. 000
28. 300 212. 000
6. 000 900. 000
5. 000 2400. 000
12. 000 600. 000
28. 000 325. 000
3. 000 330. 000
12. 000 400. 000

70000

164560
302185
26270
11076
13600
6080
17400
4120
1500
1089.
396.
3990
6750
10147.
6252.
13679
4788.
2197.
5999.
5400
12000
7200
9100
990.
4800

Bl DDER NO 5

UNI'T

BI D PRI CE

=

CeLooeeoo0

COLOOOOLLOOLLO0LLL00L0000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

CeLooeeooo

=

COLLOOOLLOORLO0LLL0OL0000
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Bl DDER NO 6

UNI'T
Bl D PRI

CeLooeeoo0

=

CO0O0O0000000000000000000000

CE

000
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DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000815003

Bl DDER NO 4
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
61201 PI PE UNDERDRAI N, 150 MM M 270. 000 19. 000
61211 PI PE UNDERDRAI N, UNPERFORATED, M 17.000 12. 000
61910 MOBI LI ZATI ON LS 1. 000 181500. 000
62501 TOPSOA L M 1880. 000 3. 500
62702 MJLCH NG me 1880. 000 0. 250
62811 EROSI ON BALES, DELI VERED EACH 50. 000 5. 000
62812 EROCSI ON BALES, | NSTALLED EACH 50. 000 5. 000
62815 SILT FENCE, DELI VERED M 1372. 000 3. 280
62816 SILT FENCE, | NSTALLED M 1372. 000 2.500
62817 SILT FENCE MAI NTENANCE M 1372. 000 0. 100
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 2.000 150. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 3. 000 150. 000
62902 FERTI LI ZER, TYPE A KG 66. 000 0. 600
63011 SEEDI NG, M XTURE NO. 40 KG 19. 000 15. 000
63827 REMOVING SIGNS, TYPE |1 EACH 55. 000 15. 000
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 17. 000 15. 000
64220 FIELD OFFICE, TYPE C LS 1. 000 6900. 000
64301 TRAFFI C CONTROL LS 1. 000 1000. 000
64311 TRAFFI C CONTROL, SURVEILLANCE DAYS 209. 000 50. 000
64313 TRAFFI C CONTROL, DRUMS DAYS 1350. 000 1. 000
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 4344.000 0. 300
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 8688. 000 0. 100
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1350. 000 0. 150
64326 TRAFFI C CONTROL, SIGNS DAYS 5550. 000 0. 500
64334 TRAFFI C CONTROL, DETOUR LS 1. 000 8000. 000
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS  42427.000 0. 100
64503 GEOTEXTI LE FABRI C, TYPE DF M 608. 000 3. 000
65040 CONSTRUCTI ON STAKI NG, STORM SE EACH 23. 000 75. 000
65045 CONSTRUCTI ON STAKI NG, SUBGRADE M 260. 000 3. 600
65219 NONMETALLIC CONDUI T, SCHEDULE M 400. 000 14. 400
65221 NONMETALLIC CONDUI T, SCHEDULE M 1051. 000 19. 500
66502 SAW NG CONCRETE PAVEMENT, FULL M 166. 000 6. 400
90001 M SC M 793. 000 320. 000
90001A P. W PI PELI NE TRENCH, 5
)
90001 M SC M 199. 080 535. 000

90001AA REI NFORCED CONCRETE PI
111, SANI TARY SEVER, 525 MM

137.
300.
450.
39.
285.
825.
255.
6900.
1000.
10450.
1350.
1303.
868.
202.
2775.
8000.
4242,
1824.
1725.
936.
5760.
20494.
1062.
253760.

106507.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

COLOOOLLOOOLOOO0OO000L0000C000000

COLOOOLLOOOLOO00O000LO0000C000000

PAGE:

LETTI NG DATE: 08/ 15/ 00

Bl DDER NO 6

UNI'T
BI D PRI

COOOOOLLOOOLOO0OO000LLO0000000000

CE

COOOOOLLOOOLOO00O000LO00000000000



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000815003

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 5
UNI'T
BI D PRI CE

PAGE: 17

LETTI NG DATE: 08/ 15/ 00

AMOUNT

Bl DDER NO 6
UNI'T
BI D PRI CE

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
90001 M SC M
90001B P. W PI PELINE TRENCH, 3
)
90001 M SC M
90001BB REI NFORCED CONCRETE PI
11, SANITARY SEWER, 675 MV
90001 M SC M
90001C P. W PI PELINE TRENCH, 2
90001 M SC M
90001CC REI NFORCED CONCRETE Pl
11, SANITARY SEVER, 750 MM
90001 M SC M
90001D P. W PI PELINE TRENCH, 1
90001 M SC M
90001DD P.V.C. SANI TARY SEWER
CONNECTED TO P. V. C. PIPE, 150
90001 M SC M
90001E P.W PI PELINE TRENCH, 1
90001 M SC M
90001EE P.V.C. SANI TARY SEWER
CONNECTED TO CONCRETE REI NF. PI
90001 M SC M
90001F W'S. PI PELINE TRENCH 37
(1-1/2")
90001 M SC M
90001FF PREBORI NG STEEL PILING
90001 M SC M
90001G W'S. PI PELI NE TRENCH, 2
90001 M SC M
90001GG TRACK CLEARANCE FENCE
90001 M SC M
90001H STEEL CASING 800 MV (3
90001 M SC M

90001J CARRI ER PI PE W TH WOOD
MM (20")
90001 M SC
90001K RI VER CROSSI NG Pl PE, 50
90001 M SC M

<

Bl DDER NO 4
ESTI MATED UNI T
QUANTITY BID PRICE

140. 700 265. 000
159. 070 520. 000
95. 000 220. 000
46. 190 580. 000
35. 200 400. 000
63. 700 300. 000

8. 600 290. 000
88. 200 410. 000
13. 000 150. 000
172. 000 240. 000
175. 500 170. 000
100. 000 11. 000
18. 000 1200. 000
19. 000 62. 000
76. 800 220. 000
716. 900 116. 000

37285.

82716.

20900.

26790.

14080.

19110.

2494,

36162.

1950.

41280.

29835.

1100.

21600.

1178.

16896.

83160.

50

40

00

20

00

00

00

00

00

00

00

00

00

00

00

40

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0.00

0. 00

0.00

0. 00

0.00

0. 00

0.00

0. 00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0.00

0. 00

0.00

0. 00

0.00

0. 00

0.00

0. 00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 18

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 08/ 15/ 00

PROPCSAL: 20000815003

90001L P. W DUCTI LE | RON PI PEL

MM (20")

90001 M SC M 140. 700 70. 000 9849. 00 . 000 .00 . 000
90001M P. W DUCTI LE | RON PI PEL
MM (12")

90001 M SC M 95. 000 45. 000 4275. 00 . 000 .00 . 000
90001N P. W DUCTI LE | RON PI PEL
MM (8")

90001 M SC M 35. 200 35. 000 1232. 00 . 000 .00 . 000
90001P P. W DUCTILE | RON PI PEL
MM (6")

90001 M SC M 8. 600 30. 000 258. 00 . 000 .00 .000
90001Q P. W DUCTI LE | RON PI PEL
MM (4")

90001 M SC M 13. 000 13. 000 169. 00 . 000 .00 . 000
90001R W'S. COPPER PI PELI NE, 3
(1-1/2")

90001 M SC M 175. 500 8. 000 1404. 00 . 000 .00 . 000
90001S W'S. COPPER PI PELI NE, 2

90001 M SC M 40. 000 76. 000 3040. 00 . 000 .00 . 000
90001T REMOVI NG STCRM SEVER, 3

90001 M SC M 9. 000 76. 000 684. 00 . 000 .00 . 000
90001U REMOVI NG STORM SEVER, 3

90001 M SC M 3.000 205. 000 615. 00 . 000 .00 . 000
90001V REMOVI NG STORM SEVER, 7

90001 M SC M 3. 000 455. 000 1365. 00 . 000 .00 . 000
90001W POLYVI NYL CHLORI DE SDR-
SANI TARY SEVER MAIN, 200 MM

90001 M SC M 37. 000 450.000  16650. 00 . 000 .00 . 000
90001X POLYVI NYL CHLORI DE SDR-
SANI TARY SEWER MAIN, 250 MM

90001 M SC M 83. 200 456.000  37939.20 . 000 .00 . 000
90001Y POLYVI NYL CHLOR DE SDR-
SANI TARY SEWER MAIN, 300 MM

90001 M SC M 51. 420 485.000  24938.70 . 000 .00 . 000
90001Z REI NFORCED CONCRETE PI P
11, SANITARY SEVER 450 MM

90002 M SC MR 65. 000 492.000  31980.00 . 000 .00 . 000
90002A PRECAST CONCRETE BUI LDI
STORM WATER LI FT STATI ON

90002 M SC MR 30. 000 215. 000 6450. 00 . 000 .00 . 000

90002B EPDM ROOFI NG SYSTEM ST

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815003

90002

90002

90002

90003

90003

90003

90004

90004

90004

90004

90004

90004

90004

90004

90004

LI FT STATI ON

M SC

90002C ANTI GRAFFI TI COATI NG
STRUCTURE B- 20- 46

M SC

90002D ANTI GRAFFI TI COATI NG
R-20-8

M SC

90002E ANTI GRAFFI TI COATI NG
R-20-7

M SC

90003A CONCRETE MASONRY, STORM
LI FT STATI ON

M SC

90003B REMOVI NG CONTAM NATED S
M SC

90003C QW READY M XED CONCRET
FOR RETAI NI NG WALLS

M SC

90004A EXCAVATI ON FOR STRUCTUR
RETAI NI NG WALL EXTENSI ON

M SC

90004B EXCAVATI ON FOR STRUCTUR
WATER LI FT STATI ON

M SC

90004C STRUCTURE PAI NTI NG, STO
LI FT STATI ON

M SC

90004D PUMPS AND PUMPI NG EQUI P
STORM WATER LI FT STATI ON

M SC

90004E ELECTRI CAL SYSTEM STOR
LI FT STATI ON

M SC

90004F GRADI NG, SHAPI NG, AND F
SI TE, STORM WATER LI FT STATI ON
M SC

90004G PRESSURE Pl PELI NE TESTI
M SC

90004H DI SI NFECTI ON OF WATER M
M SC

90004J STEEL RAI LI NG SPECI AL,

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

LS

LS

LS

LS

LS

REPORT OF ALL BI DS RECEI VED

3199.

770.

796.

30.

500.

1080.

000

000

000

000

000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

10.

10.

10.

875.

15.

15.

9000.

4400.

1400.

107000.

67200.

47100.

2000.

2000.

175800.

760

760

760

000

000

000

000

000

000

000

000

000

000

000

000

34421.

8285.

8564.

26250.

7500.

16200.

9000.

4400.

1400.

107000.

67200.

47100.

2000.

2000.

175800.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

24

20

96

00

00

00

00

00

00

00

00

00

00

00

00

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 08/ 15/ 00
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.00

.00
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.00
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.00

.00

.00
.00
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815003

| TEM

NUMBER

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

ESTI MATED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5
UNI'T
BI D PRI CE

AMOUNT

PAGE: 20

LETTI NG DATE: 08/ 15/ 00

Bl DDER NO 6
UNI'T
BI D PRI CE

90004

90004

90004

90004

90004

90004

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

M SC

90004K STEEL RAI LI NG SPECI AL,
M SC

90004L STEEL RAI LI NG SPECI AL,
M SC

90004M MODULAR EXPANSI ON DEVI C
STRUCTURE B- 20- 46

M SC

90004N STAI NI NG CONCRETE, STRU
B- 20- 46

M SC

90004P STAI NI NG CONCRETE, STRU
R-20-8

M SC

90004Q STAI Nl NG CONCRETE, STRU
R-20-7

M SC

90004R STORM WATER LI FT STATI O
M SCELLANEQUS HARDWARE

M SC

90005A TEE, 300 X 150 MM (12"
M SC

90005AA SCLI D SLEEVE, 300 MM (
M SC

90005AAA JUNCTI ON BOXES, 150 X
MM

M SC

90005B 90 DEGREE BEND, 300 MM
M SC

90005BB SCLI D SLEEVE, 200 MM (
M SC

90005BBB CONCRETE MASONRY ANCH
S, M3

M SC

90005C 90 DEGREE BEND, 200 MM
M SC

90005CC SCLI D SLEEVE, 150 MM (
M SC

LS

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Bl DDER NO 4
UNI T
QUANTITY BID PRICE

000 28600. 000

000 29300. 000

000 48700. 000
. 000 20654. 000
. 000 4972. 000
. 000 5139. 000
. 000 32000. 000
. 000 320. 000
. 000 230. 000
. 000 495. 000
. 000 300. 000
. 000 200. 000
. 000 22.500
. 000 200. 000
. 000 175. 000
. 000 175. 000

28600.

29300.

48700.

20654.

4972.

5139.

32000.

960.

1380.

13860.

900.

1600.

3825.

1200.

700.

350.

00

00

00

00

00

00

00

00

00

00

00

00

00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0. 000

0.00

0. 00

0.00

0. 00

0.00

0.00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED
PROPCSAL: 20000815003

90005D 90 DEGREE BEND, 150 MM

90005 M SC EACH 2.000 150. 000 300.

90005DD SCLI D SLEEVE, 100 MM (

90005 M SC EACH 1. 000 140. 000 140.

90005E 90 DEGREE BEND, 100 MM

90005 M SC EACH 5. 000 1450. 000 7250.

90005EE GATE VALVE AND BOX, 30

90005 M SC EACH 5. 000 910. 000 4550.

90005F 45 DEGREE BEND, 500 MM

90005 M SC EACH 7.000 870. 000 6090.

90005FF GATE VALVE AND BOX, 20

90005 M SC EACH 8. 000 310. 000 2480.

90005G 45 DEGREE BEND, 300 MM

90005 M SC EACH 11.000 700. 000 7700.

90005GG GATE VALVE AND BOX, 15

90005 M SC EACH 2.000 200. 000 400.

90005H 45 DEGREE BEND, 200 MM

90005 M SC EACH 1. 000 565. 000 565.

90005HH GATE VALVE AND BOX, 10

90005 M SC EACH 5. 000 910. 000 4550.

90005J 22-1/2 DEGREE BEND, 500

90005 M SC EACH 1. 000 6800. 000 6800.

90005JJ METER VAULT W TH 500 M
BUTTERFLY VALVE

90005 M SC EACH 5. 000 910. 000 4550.
90005K 11-1/4 DEGREE BEND, 500

90005 M SC EACH 8. 000 3110. 000 24880.
90005KK BUTTERFLY VALVE AND BO
(20")

90005 M SC EACH 1. 000 266. 000 266.

90005L 11-1/4 DEGREE BEND, 300

90005 M SC EACH 10. 000 1550. 000 15500.

90005LL FI RE HYDRANTS

90005 M SC EACH 4. 000 1425. 000 5700.

90005M TEE, 500 MM (20")

90005 M SC EACH 2.000 150. 000 300.

90005MM PLUG, 150MM (6")

90005 M SC EACH 4. 000 1100. 000 4400.

90005N TEE, 500 X 200 MM (20"

90005 M SC EACH 1. 000 150. 000 150.

90005NN PLUG, 100 MM (4")

90005 M SC EACH 7.000 1100. 000 7700.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

PAGE: 21

LETTI NG DATE: 08/ 15/ 00

.00 0. 000
.00 0. 000
.00 0. 000
.00 0. 000
.00 0. 000
.00 0. 000
.00 0. 000
.00 0. 000
.00 0. 000
.00 0. 000
.00 0. 000
.00 0. 000
.00 0. 000
.00 0. 000
.00 0. 000
.00 0. 000
.00 0. 000
.00 0. 000
.00 0. 000
.00 0. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815003

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005P TEE, 500 X 150 MM (20"
M SC

90005PP TEE, 200 MM (8")

M SC

90005Q TEE, 300 MM (12")

M SC

90005QQ WS. COUPLING, 25 MM (
M SC

90005R TEE, 300 X 200 MM (12"
M SC

90005RR W S. CORPORATI ON STCP,
(1)

M SC

90005S W'S. CURB STCP AND BOX,
(1)

M SC

90005SS PRECAST CONCRETE SANI T
MANHOLES, 1200 MM I . D.

M SC

90005T TEE, 300 X 100 MM (12"
M SC

90005TT PRECAST CONCRETE SANI T
MANHOLES, 1800 MM I . D.

M SC

90005U TEE, 200 X 150 MM (8" X
M SC

90005UU PRECAST CONCRETE SANI T
MANHOLES, 2100 MM I . D.

M SC

90005V CROSS, 500 MM X 300 MM
(20" X 12")

M SC

90005V SEALI NG AND ABANDONI NG
SANI TARY MANHOLES

M SC

90005W PLUG, 500 MM (20")

M SC

90005WNV ANCHOR ASSEMBLI ES, LI G
M SC

90005X PLUG, 300 MM (12")

M SC

90005XX PRECAST CONCRETE PI LAS

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

REPORT OF ALL BI DS RECEI VED

14.

22.

22.

58.

. 000

. 000

000

. 000

000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000

000

250.

400.

105.

330.

110.

240.

2400.

320.

5800.

230.

7050.

1800.

600.

550.

320.

215.

325.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

250.

1600.

1470.

660.

2420.

5280.

21600.

320.

58000.

460.

7050.

1800.

4200.

1650.

2560.

1935.

18850.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 08/ 15/ 00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

PAGE:

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000815003

90005

90005

90005

90005

90007

90501
90502

MM X 320 MM X 225 MM

M SC EACH
90005Y PLUG 200 MM (8")
M SC EACH

90005YY PRECAST CONCRETE PI LAS
MM X 2000 MM X 675 MM

M SC EACH
90005Z REDUCER, 500 MM X 300 M

(20" X 12")

M SC EACH
900057Z PI LE REDRI VI NG

M SC KG

90007A COATED HI GH STRENGTH BA
REI NFORCEMENT, STORM WATER LI F
QW READY M XED CONC MASONRY F M3
QW, BRDG STRGTH | NCENTI VE CON DOL

PROPCSAL TOTAL.......

REPORT OF ALL BI DS RECEI VED

6. 000 150. 000 900.
4.000 1500. 000 6000.

3. 000 800. 000 2400.

68. 000 300. 000 20400.
882. 000 5. 000 4410.
4441. 000 15. 000 66615.
66252. 000 1. 000 66252.
7495464.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

00

00

00

00

81

. 000

. 000

. 000

. 000

. 000

. 000
. 000

LETTI NG DATE: 08/ 15/ 00

.00

.00

.00

.00

.00

.00

.00

.00

PAGE:

. 000

. 000

. 000

. 000

. 000

. 000
. 000

.00

.00

.00

.00

.00

.00

.00

.00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000815004

STATE PRQJECT(S): 2025- 08- 90

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

PAYNE & DOLAN, | NC

R NO 1
R NO 2: JAMES CAPE & SONS CO.
R NO 3

CAPI TOL PAVERS, | NC

REMOVI NG OLD CULVERT, STATION LS
246+05"C'

REMOVI NG OLD CULVERTS EACH
REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L.F
REMOVI NG GUARDRAI L L.F
REMOVI NG ASPHALTI C SURFACE, BU S. Y
REMOVI NG ASPHALTI C SURFACE, M S. Y
REMOVI NG CONCRETE BASES EACH
COVMMON  EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, CUL LS
B-67-96

BORROW EXCAVATI ON CY
GRANULAR BACKFI LL CY
FI NI SHI NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C VATERI AL FOR PLANT M TON
ASPHALTI C SURFACE, SAFETY | SLA TON
ASPHALTI C SURFACE, TEMPORARY  TON
CONC MASONRY ANCHORS, TYPE S, EACH

CONCRETE MASONRY, CULVERTS CY
HI GH STRENGTH BAR STEEL REINF. LB
STRUCTURAL CARBON STEEL LB.
CULVERT PIPE, CLASS IIl, 18-INL.F
RCCP HORZ ELLIP, CL HE-111, 14 L. F
RCCP HORZ ELLIP, CL HE-111, 24 L. F
RCCP HORZ ELLIP, ENDWALLS, 14X EACH

ESTI MATED
QUANTI TY

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

Bl DDER NO 1

UNI'T

Bl D PRI CE

200.

1000.

. 000

000

. 250
. 000
2300

. 250
. 350
. 000
. 000
. 350
. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000

000

PAGE:

24

LETTI NG DATE: 08/ 15/ 00

LOCATI ON 67/ WAUKESHA COUNTY

CAPI TOL DRI VE AND BARKER ROAD | NTERSECTI ON

STH 190
WAUKESHA COUNTY

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
3500. 000 3500. 00
500. 000 500. 00
6. 600 24657. 60
4.750 1496. 25
1. 250 1000. 00
10. 000 2500. 00
4. 500 4702. 50
250. 000 2000. 00
13. 500 30618. 00
7500. 000 7500. 00
10. 000 11680. 00
15. 000 17880. 00
4500. 000 4500. 00
14.000 20286. 00
2. 350 354. 85
205. 000 26650. 00
110. 000 8030. 00
77.350 2011.10
50. 000 1700. 00
750. 000 750. 00
1. 000 100. 00
1.500 457. 50
50. 000 250. 00
75. 000 6975. 00
112. 000 34832. 00
600. 000 2400. 00

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
2500. 000 2500. 00
500. 000 500. 00
4. 000 14944. 00
4.000 1260. 00
3. 500 2800. 00
10. 000 2500. 00
4. 500 4702. 50
200. 000 1600. 00
10. 000 22680. 00
10000. 000 10000. 00
12.000 14016. 00
16. 000 19072. 00
3500. 000 3500. 00
8. 250 11954. 25
2. 350 354. 85
205. 000 26650. 00
110. 000 8030. 00
77.350 2011.10
55. 000 1870. 00
250. 000 250. 00
50. 000 5000. 00
25. 000 7625. 00
100. 000 500. 00
55. 000 5115. 00
95. 000 29545. 00
600. 000 2400. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815004

| TEM
NUMBER

| TEM DESCRI PTI ON

RCCP HORZ ELLI P, ENDWALLS, 24X
CONCRETE CURB AND GUTTER, 30-
CONCRETE Sl DEWALK, 5-1 NCH

Rl PRAP

I NLETS, TYPE 3

I NLETS, TYPE 8

INLET COVERS, TYPE H

INLET COVERS, TYPE MS

I NLET COVERS, TYPE V

I NLET COVERS, TYPE HM

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
STL PLT BM GRD, ENRGY ABSORB T
MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN
CONCRETE MEDI AN SLOPED NOSE
ASPHALTI C FLUMES

TOPSO L

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE A

SEEDI NG, TEMPORARY

SEEDI NG M XTURE NO 30

SODDI NG

WATERI NG SCDDED AREAS

WOCD PCOSTS, 4X6-1NCH X 16-FT
WOCD PCOSTS, 4X6-1NCH X 18-FT
SIGNS, TYPE ||, REFLECTIVE
MOVI NG SIGNS, TYPE 11

REMOVI NG SI GNS, TYPE 11

CONTRACT AND ESTI MATE ENG NEER

%)

20ggTorggonny

QF

g 0o

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
750. 000 1500. 00
12.500 4000. 00
4.000 220. 00
75. 000 600. 00
1200. 000 1200. 00
1000. 000 1000. 00
375. 000 375. 00
275. 000 275. 00
375. 000 375. 00
350. 000 350. 00
29. 950 1976. 70
12. 000 17280. 00
300. 000 600. 00
1900. 000 5700. 00
32300. 000 32300. 00
6.100 4392. 00
6. 500 1631. 50
115. 000 920. 00
30. 000 11100. 00
6. 000 360. 00
6. 000 360. 00
0. 850 1759. 50
0. 900 1863. 00
0. 090 186. 30
50. 000 100. 00
100. 000 100. 00
0. 750 945. 00
0. 750 945. 00
35. 000 70. 00
7.000 105. 00
8. 000 240. 00
2.490 7756. 35
19. 000 1349. 00
62. 000 2418. 00
68. 000 884. 00
14.900 7328. 86
25. 000 250. 00
9. 000 261. 00

Bl DDER NO 2
UNI'T
BI D PRI CE

-
w o
NONOOOOOOOODDC
o
S
S

25. 000
9. 000

1759.
1863.
186.

100
945.
945.

105.
240.
7756.
1349.
2418.
884.
7328.
250.
261.

PAGE:

LETTI NG DATE: 08/ 15/ 00

Bl DDER NO 3

UNI'T
BI D PRI CE

. 000
. 000
. 000
. 000

1552.
1552.

200
100
756.
756.
200.
202.
510.
9812.
1988.
1365.
533.
12296
2500
5800



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000815004

| TEM
NUMBER | TEM DESCRI PTI ON

63830 REMOVI NG SMALL SI GN SUPPORTS
64181 OVERHEAD S| GN SUPPORT, STRUCTU
S-67-242
64202 FIELD OFFICE, TYPE B
64301 TRAFFI C CONTROL
64310 TRAFFI C CONTROL, ARROW BOARDS
64313 TRAFFI C CONTROL, DRUMS
64318 TRAFFI C CONTROL, BARRI CADES, T
64323 TRAFFI C CONTROL, WARNI NG LI GHT
64326 TRAFFI C CONTROL, SI GNS
64327 TRAFFI C CONTROL, SIGNS, FI XED
64505 GEOTEXTILE FABRIC, TYPE R
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX
64618 PVMI' MRKNG, CHANNELI ZI NG, 8-1N
64642 REMOVI NG PAVEMENT MARKI NGS
64710 PVMI MRKNG, STOP LINE, 18-1NCH
64714 PVMI MRKNG, STOP LINE, 24-1NCH
64734 PAVEMENT MARKI NG, ARROWS, TYPE
64758 PAVEMENT MARKI NG, WORDS, EPOXY
64766 PVMI MRKNG, DI AGONAL, 8-1 NCH,
64778 PAVEMENT MARKI NG, CURB, EPOXY
64790 PAVEMENT MARKI NG, | SLAND NOSE,
64902 TEMP PVMI' MRKG, 4-1NCH, REFLEC
64904 TEMP PVMI' MRKG, 4-1NCH, REMOVA
64908 TEMP PVMI' MRKG CHAN 8-1 N REMOV
64912 TEMP PVMI' MRKG STOP LNE 18I N R
64914 TEMP PVMI MRKG STOP LNE 241N R
64917 TEMPORARY PAVEMENT MARKI NG AR
64918 TEMP PVMI' MRKNG, ARROWS, REMOV

64919 TEMPORARY PAVEMENT MARKI NG WO

64920 TEMP PVMI' MRKNG, WORDS, REMOVA
65219 NONMETALLI C CONDUI T, SCHEDULE
65221 NONMETALLI C CONDUI T, SCHEDULE
65237 CONDUI T, SPECI AL, 3-1NCH

65250 LOOP DETECTOR CONDUI T

65255 LOOP DETECTOR SLOTS

65306 PULL BOXES, STEEL, 24X36-1NCH
65401 CONCRETE BASES, TYPE 1

g;g;!—!-r!—!—g;g;g;g;rr!—!—rg;!—!—g;g;!—!—rr!—.ww
99.'"'.'"'TTTQQQQTTTTT%TTQQTTTTTK.

Bl DDER NO 1

UNI'T
BI D PRI CE

20. 000
6750. 000

3250. 000
12900. 000
40. 000

gRPOOGO RO
w
N
o

50. 000
100. 000

120. 000

18. 000

14. 000
380. 000
360. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

1032.

1472.
680.
2016.
7474.
585.
337.
405.
550.
200.
100.
600.
7084.
5670.
4860.
5017.
7630.
4180.
1800.

Bl DDER NO 2

UNI'T

100.
150.
150.

85.

100.
150.
150.
200.

28.

12.

. 000
30.

DNORPORMRPOROC

A

BI D PRI CE

000

1100:

1000.
5390.
4200.
7560.
3568.
6540.

440.

150.

PAGE:

Bl DDER NO 3
UNI'T
BI D PRI CE

400.

511.

LETTI NG DATE: 08/ 15/ 00

2000.
8115.
6058.
5421.
4660.
9210.
4593.
2558.



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815004

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90030

| TEM DESCRI PTI ON

CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5

TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO. 12
ELECTRI CAL W RE, TRAFFI C SI GNA
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A TRAFFI C SI GNALS AND | NT
LI GHTI NG STH 190 AND BARKER R
M SC

90004B TEMPORARY TRAFFI C SI GNA
M SC

90004C SALVAGE POLES AND BASES
AND BARKER ROAD

M SC

90004D SALVAGE TRAFFI C SI GNALS
AND BARKER ROAD

M SC

90005A PULL BOXES, 24X36-1 NCH,
COVERS & FRAMES

M SC

90005B REMOVI NG PULL BOXES

M SC

90005C I NLET PROTECTI ON, TYPE
M SC

90005D | NLET PROTECTI ON, TYPE
M SC

90005E | NLET PROTECTI ON, TYPE
M SC

90005F RELOCATE ROCKS

M SC

90005G MARKER POSTS, FLEXI BLE
GUARD RAI L TERM NAL

M SC

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI T
UNI T QUANTI TY BI D PRI CE AMOUNT
EACH 6. 000 400. 000 2400. 00
EACH 1. 000 380. 000 380. 00
L. F 710. 000 1. 250 887.50
L.F. 1303. 000 1. 500 1954. 50
L. F. 1250. 000 0. 650 812.50
L. F. 2785. 000 0. 500 1392. 50
L.F. 5300. 000 1.100 5830. 00
L. F 3170. 000 0.500 1585. 00
L. F. 2343. 000 0. 650 1522. 95
L. F. 980. 000 1. 600 1568. 00
LS 1. 000 13000. 000 13000. 00
LS 1. 000 17000. 000 17000. 00
LS 1. 000 1700. 000 1700. 00
LS 1. 000 2200. 000 2200. 00
EACH 11.000 280. 000 3080. 00
EACH 11. 000 75. 000 825. 00
EACH 2.000 50. 000 100. 00
EACH 2.000 30. 000 60. 00
EACH 2.000 40. 000 80. 00
EACH 2.000 300. 000 600. 00
EACH 3. 000 45. 000 135. 00
L.F. 1845. 000 9. 900 18265. 50

PAGE:

LETTI NG DATE: 08/ 15/ 00

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
450. 000 2700. 00
400. 000 400. 00
0.700 497. 00
1. 200 1563. 60
0. 600 750. 00
0. 600 1671. 00
0. 800 4240. 00
0. 600 1902. 00
1.500 3514. 50
2.000 1960. 00
10010. 000 10010. 00
31000. 000 31000. 00
1500. 000 1500. 00
1500. 000 1500. 00
400. 000 4400. 00
80. 000 880. 00
50. 000 100. 00
30. 000 60. 00
40. 000 80. 00
500. 000 1000. 00
45. 000 135. 00
11. 000 20295. 00

Bl DDER NO 3

UNI'T
BI D PRI CE

83.

75.

150.

150.

300.

50

12.

. 000

. 000

. 000

. 500

600

000

000

000

000

000

500

9109.

150.

300.

300.

600.

150.

23062.

.00

.00

.00

.50

60

00

00

00

00

00

50



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000815004

90031

90035

90037

90616

90030A CONCRETE CURB AND GUTTE

36-1 NCH, TYPE D, 4-1NCH MOUNTA

M SC S. F
90031A PAVEMENT MARKI NG, CONCR
CORRUGATED MEDI AN, EPOXY

M SC TON
90035A ASPHALTI C CONCRETE PAVE
SUPERPAVE, PG 64-28

M SC STA
90037A TEST ROLLI NG

MARKER POSTS, FLEXI BLE, FOR CU EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

25. 000 5. 400 135.00

2171. 000 32. 950 71534. 45

12. 000 25. 000 300. 00

5. 000 45. 000 225.00

PROPCSAL TOTAL....... 561730. 16

135. 000

32. 950

40. 000

45. 000

3375.

71534

480.

225.

629065

PAGE:

28

LETTI NG DATE: 08/ 15/ 00

00

45

00

00

11

5. 400

32. 950

100. 000

50. 000

135.00

71534. 45

1200. 00

250. 00

694100. 52



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000815005

STATE PRQJECT(S): 8880- 05- 73

TYPE OF WORK: HI GHWAY STRUCTURES

Bl DDER NO 1
UNI'T
BI D PRI CE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 29

LETTI NG DATE: 08/ 15/ 00

BI DDER NO 1 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 2 LARSON CONSTRUCTI ON CO., | NC.
Bl DDER NO 3 HCEPPNER BUI LDI NG CORPORATI ON
Bl DDER NO 4 EDWARD KRAEMER & SONS, | NC
BI DDER NO 5 ZENI TH TECH., | NC
BI DDER NO 6 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
Bl DDER NO 7 RUZI C CONSTRUCTI ON CO., | NC.
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI T QUANTI TY
20101 CLEARI NG STA. 4. 000
20104 GRUBBI NG STA. 4. 000
20351 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000
10+00
20503 UNCLASSI FI ED EXCAVATI ON CY. 380. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 10- 185
20801 BORROW EXCAVATI ON CY. 1150. 000
21001 STRUCTURE BACKFI LL C.Y. 496. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 1760. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 40. 000
40301 QWP, ASPHALTI C M XTURE TON 76. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 5. 000
40714 ASPHALTI C CONCRETE PAVEMENT, T TON 76. 000
50201 CONCRETE MASONRY, BRI DGES CY. 183. 000
50265 PROTECTI VE SURFACE TREATMENT S . 383. 000
50307 PRESTRESSED G RDER, | TYPE, 54 L.F. 530. 000
50504 H GH STRENGTH BAR STEEL REI NF. LB. 15030. 000
50511 COATED HI GH STR BAR STL REINF, LB. 9070. 000
50626 NON-LAM NATED ELASTOVERI C BEAR EACH 10. 000
50640 STEEL DI APHRAGVS, STRUCTURE EACH 8. 000
B- 10- 185
51121 STL PILING DELIV & DRIVEN, HP L.F. 910. 000

LOCATI ON 10/ CLARK COUNTY
CTH E - DORCHESTER RD, BRI DGE & APPS
CTH A
CLARK COUNTY
Bl DDER NO 2
UNI T
AMOUNT BI D PRI CE AMOUNT
800. 00 200. 000 800. 00
1100. 00 200. 000 800. 00
15750. 00 7700. 000 7700. 00
2850. 00 4.750 1805. 00
8800. 00 4000. 000 4000. 00
9832. 50 6. 500 7475. 00
5952. 00 7.100 3521. 60
650. 00 500. 000 500. 00
15558. 40 8. 150 14344. 00
260. 00 6. 500 260. 00
152. 00 2.000 152. 00
1125. 00 225. 000 1125.00
4319. 08 56. 830 4319. 08
48495. 00 350. 000 64050. 00
497. 90 3. 000 1149. 00
44520. 00 95. 000 50350. 00
6763. 50 0. 600 9018. 00
4807. 10 0. 700 6349. 00
600. 00 35. 000 350. 00
4000. 00 500. 000 4000. 00
13650. 00 20. 000 18200. 00

Bl DDER NO 3
UNI T
BI D PRI CE AMOUNT
200. 000 800. 00
200. 000 800. 00
10138. 000 10138. 00
5. 000 1900. 00
3120. 000 3120. 00
10. 000 11500. 00
10. 000 4960. 00
2000. 000 2000. 00
8. 500 14960. 00
6. 500 260. 00
2.000 152. 00
225. 000 1125.00
56. 830 4319. 08
302. 000 55266. 00
4. 500 1723. 50
99. 250 52602. 50
0.700 10521. 00
0. 820 7437. 40
20. 000 200. 00
400. 000 3200. 00
19. 000 17290. 00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20000815005

| TEM
NUMBER

| TEM DESCRI PTI ON

B- 10- 185

RUBBERI ZED MEMBRANE WATERPROOF

CORRUGATED STEEL CULVERT PI PE
STL APRON ENDW. FOR CLVRT PI P
HEAVY RI PRAP

STEEL THRI E BEAM STRUCTURE AP
STEEL PLATE BEAM GUARD, CLASS

STL PLT BM GRD, ENRGY ABSORB T

MOBI LI ZATI ON

SALVAGED TOPSQ L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED
SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL

MOBI LI ZATI ONS, EMERGENCY EROS
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE A

SEEDI NG M XTURE NO 20

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE |1, REFLECTIVE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL

GEOTEXTI LE FABRI C, TYPE HR
SAW NG EXI STI NG PAVEMENT

EER

ro

E

@

P

rro
9.‘”.‘”.‘<9.‘”.‘<

»¥

g;!—!—!—g;g;ww

X<QAMMTQO <<

56?%52

S Y.
L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

TUBULAR RAILING TYPE F, STRUC LS

16.
22.
2.
149.
108.
25.
4.

1.
1850.
2000.

6.

6.

810.
810.
810.
1.

1.
550.
550.
1.
55.
4.
12.
1.

1.
261.

44

PROPCSAL TOTAL

000

. 000

Bl DDER NO 1
UNI'T
BI D PRI CE AMOUNT

15. 000 240. 00
27.500 605. 00
200. 000 400. 00
32.500 4842. 50
30. 000 3240. 00
14. 000 350. 00
1800. 000 7200. 00
23800. 000 23800. 00
1.750 3237.50

0. 250 500. 00

5. 000 30. 00

5. 000 30. 00
1.100 891. 00

1. 000 810. 00

0. 010 8.10
300. 000 300. 00
100. 000 100. 00
0. 600 330. 00

0. 600 330. 00
50. 000 65. 00
7.700 423.50
35. 000 140. 00
15. 000 180. 00
650. 000 650. 00
2000. 000 2000. 00
2.000 522. 00

5. 000 220. 00
252127. 08

Bl DDER NO 2
UNI'T
BI D PRI CE

36. 000

N
(S04}

5. 000

2100.
783.
220.

258966.

PAGE:

30

LETTI NG DATE: 08/ 15/ 00

Bl DDER NO 3

UNI'T

BI D PRI CE

-000
1500
- 000

100.
330.
330.
65.
423.
140.
180.
600.
2000.
652.
88.

270380.



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000815005

PAGE: 31

LETTI NG DATE: 08/ 15/ 00

BI DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2: LARSON CONSTRUCTI ON CO., I NC
BI DDER NO 3: HOEPPNER BUI LDI NG CORPORATI ON
BI DDER NO 4: EDWARD KRAEMER & SONS, | NC
BIDDER NO 5: ZENTH TECH., I NC
BI DDER NO 6: PHEI FER BROTHERS CONSTRUCTI ON COVMPANI ES
BIDDER NO 7: RUZI C CONSTRUCTI ON CO., I NC
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
20101 CLEARI NG STA 4.000 200. 000 800. 00
20104 GRUBBI NG STA 4.000 275. 000 1100. 00
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 5000. 000 5000. 00
10+00
20503 UNCLASSI FI ED EXCAVATI ON CY. 380. 000 7.500 2850. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000 5000. 00
B- 10- 185
20801 BORROW EXCAVATI ON CY 1150. 000 8. 550 9832. 50
21001 STRUCTURE BACKFI LL CY. 496. 000 12. 000 5952. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 650. 000 650. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 1760. 000 8. 850 15576. 00
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 40. 000 6. 500 260. 00
40301 QWP, ASPHALTI C M XTURE TON 76. 000 2.000 152. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 5. 000 225. 000 1125. 00
40714 ASPHALTI C CONCRETE PAVEMENT, T TON 76. 000 56. 830 4319. 08
50201 CONCRETE MASONRY, BRI DGES CY. 183. 000 380. 000 69540. 00
50265 PROTECTI VE SURFACE TREATMENT S Y. 383. 000 2.500 957. 50
50307 PRESTRESSED G RDER, | TYPE, 54 L.F. 530. 000 90. 000 47700. 00
50504 H GH STRENGTH BAR STEEL REI NF. LB. 15030. 000 0. 500 7515. 00
50511 COATED HI GH STR BAR STL REINF, LB. 9070. 000 0.700 6349. 00
50626 NON-LAM NATED ELASTOMERI C BEAR EACH 10. 000 95. 000 950. 00
50640 STEEL DI APHRAGVS, STRUCTURE EACH 8. 000 460. 000 3680. 00
B- 10- 185
51121 STL PILING DELIV & DRIVEN, HP L.F. 910. 000 23. 000 20930. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 10000. 000 10000. 00
B- 10- 185
51605 RUBBERI ZED MEMBRANE WATERPROOF S. Y. 16. 000 35. 000 560. 00
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 22.000 27.500 605. 00
52149 STL APRON ENDW. FOR CLVRT PI PE EACH 2.000 200. 000 400. 00
60602 HEAVY RI PRAP CY. 149. 000 42.000 6258. 00

Bl DDER NO 5 Bl DDER NO 6
UNI' T UNI T

BI D PRI CE AMOUNT BI D PRI CE AMOUNT
200. 000 800. 00 150. 000 600. 00
275. 000 1100. 00 150. 000 600. 00
16750. 000 16750.00  20000. 000 20000. 00
7.500 2850. 00 4.750 1805. 00
10000. 000 10000. 00 14000. 000 14000. 00
8. 550 9832. 50 6. 500 7475. 00
12. 000 5952. 00 12. 000 5952. 00
650. 000 650. 00 500. 000 500. 00
8. 840 15558. 40 8. 150 14344. 00
6. 500 260. 00 6. 500 260. 00
2. 000 152. 00 2. 000 152. 00
225. 000 1125.00 225. 000 1125.00
56. 830 4319. 08 56. 830 4319. 08
280. 000 51240. 00 265. 000 48495. 00
3. 000 1149. 00 2.000 766. 00
84. 000 44520. 00 95. 000 50350. 00
0. 550 8266. 50 0. 450 6763. 50
0.700 6349. 00 0. 650 5895. 50
33. 500 335. 00 75. 000 750. 00
475. 000 3800. 00 500. 000 4000. 00
21. 000 19110. 00 17. 000 15470. 00
13000. 000 13000. 00 12000. 000 12000. 00
30. 000 480. 00 15. 000 240. 00
27.500 605. 00 30. 000 660. 00
200. 000 400. 00 80. 000 160. 00
32.500 4842. 50 25. 000 3725. 00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000815005

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 108. 000 30. 000
61408 STEEL PLATE BEAM GUARD, CLASS L. F. 25. 000 14. 000
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1800. 000
61910 MOBI LI ZATI ON LS 1. 000 25500. 000
62505 SALVAGED TOPSO L S.Y. 1850. 000 1.750
62702 MJILCH NG S Y. 2000. 000 0. 250
62811 EROCSI ON BALES, DELI VERED EACH 6. 000 5. 000
62812 EROCSI ON BALES, | NSTALLED EACH 6. 000 5. 000
62815 SILT FENCE, DELI VERED L. F. 810. 000 1.100
62816 SILT FENCE, | NSTALLED L. F. 810. 000 1. 000
62817 SI LT FENCE MAI NTENANCE L.F. 810. 000 0. 010
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 300. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 100. 000
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y. 550. 000 0. 600
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 550. 000 0. 600
62902 FERTI LI ZER, TYPE A CWI. 1. 300 50. 000
63009 SEEDING M XTURE NO 20 LB. 55. 000 7.700
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 35. 000
63702 SIGNS, TYPE ||, REFLECTIVE S. F. 12. 000 15. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 200. 000
64301 TRAFFI C CONTROL LS 1. 000 2000. 000
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 261. 000 2.500
66501 SAW NG EXI STI NG PAVEMENT L. F. 44.000 5. 000

PROPCSAL TOTAL

200.
2000.
652.
220.

274798.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

PAGE:

32

LETTI NG DATE: 08/ 15/ 00

AMOUNT

800.
2000.
1174.

220.

278640.

Bl DDER NO 6

UNI'T

BI D PRI CE

5000.
2000.
522.
220.

279844.



DATE 08/ 25/ 03
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000815005

Bl DDER NO 8

UNI'T

BI D PRI CE

e

ee

COOOOLLOOOLO000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000
000

000
000
000

AMOUNT

e

COOOOLELOOOLL00R

ee

PAGE:
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LETTI NG DATE: 08/ 15/ 00

Bl DDER NO 9

UNI'T
BI D PRI

coocooooooo00000 o0

oo

CE

000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

000

. 000

. 000
. 000
. 000

e

ee

COOOOLELOOOLO00R

BI DDER NO 1 LUNDA CONSTRUCTI ON COMPANY
Bl DDER NO 2 LARSON CONSTRUCTI ON CO., | NC.
Bl DDER NO 3 HOEPPNER BUI LDI NG CORPORATI ON
BI DDER NO 4 EDWARD KRAEMER & SONS, | NC.
BI DDER NO 5 ZENI TH TECH., | NC.
Bl DDER NO 6 PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
BI DDER NO 7 RUZI C CONSTRUCTI ON CO., I NC
Bl DDER NO 7
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
20101 CLEARI NG STA 4.000 200. 000 800. 00
20104 GRUBBI NG STA 4.000 275. 000 1100. 00
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 12900. 000 12900. 00
10+00
20503 UNCLASSI FI ED EXCAVATI ON CY. 380. 000 7.500 2850. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5200. 000 5200. 00
B- 10- 185
20801 BORROW EXCAVATI ON CY. 1150. 000 8. 550 9832. 50
21001 STRUCTURE BACKFI LL CY. 496. 000 12. 000 5952. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 650. 000 650. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 1760. 000 8. 840 15558. 40
40204 ASPHALTI C MATERI AL FCR TACK CO GAL. 40. 000 6. 500 260. 00
40301 QWP, ASPHALTI C M XTURE TON 76. 000 2.000 152. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 5. 000 225. 000 1125. 00
40714 ASPHALTI C CONCRETE PAVEMENT, T TON 76. 000 56. 830 4319. 08
50201 CONCRETE MASONRY, BRI DGES CY. 183. 000 407. 900 74645. 70
50265 PROTECTI VE SURFACE TREATMENT S Y. 383. 000 3. 000 1149. 00
50307 PRESTRESSED G RDER, | TYPE, 54 L.F. 530. 000 105. 900 56127. 00
50504 H GH STRENGTH BAR STEEL REI NF. LB. 15030. 000 0. 560 8416. 80
50511 COATED HI GH STR BAR STL REINF, LB. 9070. 000 0. 650 5895. 50
50626 NON-LAM NATED ELASTOMERI C BEAR EACH 10. 000 37. 200 372.00
50640 STEEL DI APHRAGVS, STRUCTURE EACH 8. 000 490. 000 3920. 00
B- 10- 185
51121 STL PILING DELIV & DRIVEN, HP L.F. 910. 000 20. 400 18564. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 11900. 000 11900. 00
B- 10- 185
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 16. 000 25. 000 400. 00
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 22.000 27.500 605. 00
52149 STL APRON ENDW. FOR CLVRT PI PE EACH 2.000 200. 000 400. 00
60602 HEAVY RI PRAP cCY 149. 000 32.500 4842. 50

ceeo

000

ceeo

[cNoNoNe)

. 000

ceeo



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000815005

Bl DDER NO 7
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 108. 000 31. 000
61408 STEEL PLATE BEAM GUARD, CLASS L. F. 25. 000 17. 500
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 2000. 000
61910 MOBI LI ZATI ON LS 1. 000 20200. 000
62505 SALVAGED TOPSO L S.Y. 1850. 000 1.750
62702 MJILCH NG S Y. 2000. 000 0. 220
62811 EROCSI ON BALES, DELI VERED EACH 6. 000 8. 000
62812 EROCSI ON BALES, | NSTALLED EACH 6. 000 5. 000
62815 SILT FENCE, DELI VERED L. F. 810. 000 1. 000
62816 SILT FENCE, | NSTALLED L. F. 810. 000 1. 000
62817 SI LT FENCE MAI NTENANCE L.F. 810. 000 0. 500
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 250. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 300. 000
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y. 550. 000 1. 000
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 550. 000 1. 000
62902 FERTI LI ZER, TYPE A CWI. 1. 300 40. 000
63009 SEEDING M XTURE NO 20 LB. 55. 000 7.500
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 50. 000
63702 SIGNS, TYPE ||, REFLECTIVE S. F. 12. 000 26. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 500. 000
64301 TRAFFI C CONTROL LS 1. 000 2150. 000
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 261. 000 3. 250
66501 SAW NG EXI STI NG PAVEMENT L. F. 44.000 5. 000

PROPCSAL TOTAL

500.
2150.
848.
220.

292047.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 8

UNI'T

BI D PRI CE

COOOOLELOOLLO00LeO00000

=

COOOOLLLO0LLO00LLL00000

PAGE:

LETTI NG DATE: 08/ 15/ 00

Bl DDER NO 9

UNI'T
BI D PRI CE

COOOOOLLOO0LLO00LLL00000



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815006

STATE PROJECT( S)

CONTRACT AND ESTI MATE ENG NEER

1590- 08-60
1590- 09- 60

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

BI DDER NO 1: NORTHEAST ASPHALT, | NC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20419 REMOVI NG ASPHALTI C SURFACE, BU S. Y.

REMOVI NG ASPHALTI C SURFACE, M

S.Y.

PREP OF FOUNDATI ON FOR ASPHALT STA.

FI NI SHI NG ROADVWAY, PRQIECT LS
1590- 08- 60
FI NI SHI NG ROADVWAY, PRQJECT LS
1590- 09- 60

CRUSHED AGGREGATE BASE COURSE

TON

ASPHALTI C MATERI AL FOR TACK CO GAL.

QWP, ASPHALTI C M XTURE

TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
H E. S. CONCRETE PAVEMENT APPRO S.Y.

MOBI LI ZATI ON
WATER

FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL, PRQIECT

1590- 08-60

TRAFFI C CONTROL, PRQIECT

1590- 09- 60

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, SI GNS
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG 8-1N
PVMI MRKNG, SAME DAY, 4-1 NCH,
PVMI MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, PARKI NG STAL
TEMP PVMI' MRKG, 4-1 NCH, REFLEC
SAW NG EXI STI NG PAVEMENT

M SC

LS
MGAL
LS
LS

LS

DAYS

:

rcrrerrEr
mmmmmmmm

ESTI MATED
QUANTI TY

14640.
6900.
41410.
2380.
41410.
147.

. 000
300.
. 000
1.

40.
3599.
182000.
270.
74000.
125.
660.
124100.
. 000
61490.

. 000

000
000
000
000
000
000

000

000

. 000

000
000
000
000
000
000
000
000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

1000.

oNvNONMNOOOoOoORO

. 000

. 570
. 050
. 450
204.
. 450

194.
13900.
. 000
3500.
1500.

000

000
000

000
000

000

000
000
240
500
360
450
060
100
000

. 020

LOCATI ON 21/ FOREST
LAONA TO E CNTY LINE, SHRM

500.

81544.
7245.
18634.
485520.
639784.
28518.
13900.
5400.
3500.
1500.

1000.

200.
3599.
43680.
135.
26640.
806.
1359.
12410.
128.
1229.

USH 8
FOREST COUNTY

Bl DDER NO 2

UNI'T
BI D PRI CE

0. 000

000
000
000
000
000
000
000
000
000
000

CELELOoOoLeReoo

e

000

000
000
000
000
000
000
000
000
000
000

CELeLLoeeo0o

COUNTY

e

CELELOooLeLeoo

CELeLOoeeo0o

PAGE:

35

LETTI NG DATE: 08/ 15/ 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 36
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 08/ 15/ 00

PROPCSAL: 20000815006

90030A CONSTRUCTI ON STAKI NG, R
REFERENCE, 1590-08-60

90030 M SC L.F. 29511. 000 0. 040 1180. 44 0. 000 0. 00 0. 000 0. 00
90030B CONSTRUCTI ON STAKI NG, R
REFERENCE, 1590-09-60

90035 M SC TON 41410. 000 0. 220 9110. 20 0. 000 0.00 0. 000 0.00
90035A QUALI TY MANAGEMENT PROG
NUCLEAR DENSI TY FOR ASPHALTI C

90035 M SC TON 40. 000 12.500 500. 00 0. 000 0.00 0. 000 0.00
90035B DI SI NTEGRATED RED GRANI
COURSE

90365 QWP, BASE COURSES TON 14620. 000 0. 240 3508. 80 0. 000 0. 00 0. 000 0. 00

PROPCSAL TOTAL....... 1419790. 49 0.00 0.00



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000815007

STATE PRQJECT(S): 0088- 01- 08

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BI DDER NO 1: CENTURY FENCE CO

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 37

LETTI NG DATE: 08/ 15/ 00

LOCATI ON DI STRI CTW DE COUNTY

EPOXY PVMENT PAI NTI NG DI ST W DE
VAR HW'S
ASHLAND, BARRON, BURNETT, DOUGLAS, RUSK, WASH

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY

MOBI LI ZATI ON LS 1. 000
TRAFFI C CONTRCL LS 1. 000
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 1037985. 000
PVMI' MRKNG, CHANNELI ZING 8-1N L. F. 5491. 000
PVMI' MRKNG, RAI LROAD CROSSI NGS EACH 18. 000
PVMI MRKNG, STOP LINE, 18-1NCH L.F. 240. 000

PROPCSAL TOTAL. . .....

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
1300. 000 1300. 00
1300. 000 1300. 00
0. 145 150507. 83
0. 360 1976. 76
600. 000 10800. 00
4. 500 1080. 00
166964. 59

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T
BI D PRI CE AMOUNT  BID PRI CE AMOUNT
0. 000 0.00 0. 000 0.00
0. 000 0.00 0. 000 0.00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0. 00 0. 000 0. 00
0. 000 0.00 0. 000 0.00
0. 00 0. 00



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000815008

STATE PRQJECT(S): 8511-08-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG

LOCATI ON 04/ BAYFI ELD
HERBSTER - CORNUCOPI A

STH 13
BAYFI ELD COUNTY

Bl DDER NO 2
UNI'T
Bl D PRI CE

PAGE: 3

LETTI NG DATE: 08/

COUNTY

8

15/ 00

20304

20412
20416
20419
20503
20505
20801
20811
21101
21301
30404
40204
40301
40501
40713
52149
52151
52153

R NO 1: REUBEN JOHNSON & SON, | NC

R NO 2: ALLIANCE STEEL CONSTRUCTI ON, | NC

R NO 3: JAMES PETERSON SONS, | NC.

R NO 4: HOFFMAN CONSTRUCTI ON COWMPANI ES-A JO NT V

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE

CLEARI NG STA. 325. 000 175. 000
GRUBBI NG STA. 325. 000 175. 000
REMOVI NG OLD CULVERT, STATION LS 1. 000 200. 000
398+05 RT.

REMOVI NG OLD CULVERT, STATION LS 1. 000 175. 000
402+55

REMOVI NG OLD CULVERT, STATION LS 1. 000 400. 000
402+77

REMOVI NG OLD CULVERT, STATION LS 1. 000 175. 000
634+30

REMOVI NG FENCE L. F. 5676. 000 0. 600
REMOVI NG | NLETS EACH 2. 000 310. 000
REMOVI NG ASPHALTI C SURFACE, BU S.Y. 146. 000 10. 000
UNCLASSI FI ED EXCAVATI ON CY. 33593. 000 3. 000
MARSH EXCAVATI ON CY. 45740. 000 2. 350
BORROW EXCAVATI ON CY. 29035. 000 2. 300
SELECTED BORROW EXCAVATI ON C. Y. 140551. 000 4.150
PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000 3500. 000
FI' NI SHI NG ROADWAY LS 1. 000 3500. 000
CRUSHED AGGREGATE BASE COURSE TON 84194. 000 8. 250
ASPHALTI C MATERI AL FOR TACK CO GAL. 5918. 000 2. 000
QWP, ASPHALTI C M XTURE TON 33961. 000 0. 750
ASPHALTI C MATERI AL FOR PLANT M TON 2038. 000 2.110
ASPHALTI C CONCRETE PAVEMENT, T TON 33961. 000 18. 700
STL APRON ENDW. FOR CLVRT PI PE EACH 102. 000 125. 000
STL APRON ENDW. FOR CLVRT Pl PE EACH 76. 000 140. 000
STL APRON ENDW. FOR CLVRT PI PE EACH 22.000 225. 000

400.

175.

3405.
620.
1460.
100779.
107489.
66780.
583286.
3500.
3500.
694600.
11836.
25470.
4300.
635070.
12750.
10640.
4950.

3000. 000

500. 000

0. 750
150. 000
45. 000
3. 550
1.910
3.760
4.600
2000. 000
3000. 000
7.960

2. 000

0. 750
211.000
18. 060
95. 000
125. 000
240. 000

Bl DDER NO 3
UNI' T

AMOUNT  BID PRI CE
68250. 00 185. 000
32500. 00 185. 000
2000. 00 650. 000
2000. 00 550. 000
3000. 00 1700. 000
500. 00 550. 000
4257.00 0. 700
300. 00 500. 000
6570. 00 10. 000
119255. 15 3. 800
87363. 40 3. 800
109171. 60 3. 800
646534. 60 4.140
2000. 00 1000. 000
3000. 00 1. 000
670184. 24 8.430
11836. 00 2.000
25470. 75 0. 750
430018. 00 211.000
613335. 66 18. 380
9690. 00 85. 000
9500. 00 114. 000
5280. 00 257. 000

1700.

550.

3973.
1000.
1460.
127653.
173812.
110333.
581881.
1000.

1.
709755.
11836.
25470.
430018.
624203.
8670.
8664.
5654.



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000815008

Bl DDER NO 2

UNI'T
BI D PRI CE

1400.
1963.
1472.
5112.

PAGE:

LETTI NG DATE: 08/ 15/ 00

Bl DDER NO 3

UNI'T
BI D PRI CE

1400.
1963.
1472.
5112.

Bl DDER NO 1

| TEM ESTI MATED UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT
52170 STL APRON ENDW. FCR PI PE ARCH, EACH 1. 000 800. 000 800. 00
52215 RCCP, CL IIIl, 72-1NCH L. F. 24.000 275. 000 6600. 00
52261 RCCP, APRON ENDWALLS, 15-1NCH EACH 6. 000 400. 000 2400. 00
52273 RCCP, APRON ENDWALLS, 72-1NCH EACH 2.000 325. 000 650. 00
53003 CORR POLYETHYLENE CULVERT PI PE L. F. 1692. 000 16. 000 27072. 00
53005 CORR POLYETHYLENE CULVERT PI PE L. F. 2632. 000 24.000 63168. 00
53007 CORR POLYETHYLENE CULVERT PI PE L. F. 816. 000 36. 000 29376. 00
60170 CONCRETE CURB AND GUTTER, 36-1 L.F. 174. 000 25. 000 4350. 00
60601 RI PRAP CY. 499. 000 30. 000 14970. 00
60602 HEAVY Rl PRAP CY. 58. 000 35. 000 2030. 00
60851 REINF CONC PIPE, CLASS |V, SS, L.F. 723. 000 23. 000 16629. 00
61102 CATCH BASINS, TYPE 2 EACH 2.000 700. 000 1400. 00
61111 MANHOLES, TYPE 2 EACH 2.000 725. 000 1450. 00
61121 INLETS, TYPE 1 EACH 2.000 350. 000 700. 00
61122 I NLETS, TYPE 3 EACH 1. 000 500. 000 500. 00
61128 RECONSTRUCTI NG MANHOLES EACH 2.000 360. 000 720. 00
61151 MANHOLE COVERS, TYPE J EACH 2.000 300. 000 600. 00
61163 | NLET COVERS, TYPE C EACH 4. 000 300. 000 1200. 00
61180 | NLET COVERS, TYPE HM EACH 1. 000 390. 000 390. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 1. 000 215. 000 215. 00
61236 PI PE UNDERDRAI N, WRAPPED, 6-I1N L.F. 174. 000 3. 000 522. 00
61801 MAI NTENANCE AND REPAIR OF HAUL LS 1. 000 1. 000 1.00
61910 MOBI LI ZATI ON LS 1. 000 60908. 430 60908. 43
62301 CALCI UM CHLORI DE SURFACE TREAT TON 188. 000 225. 000 42300. 00
62505 SALVAGED TOPSO L S. Y. 195084. 000 0. 550 107296. 20
62702 MJLCH NG S.Y. 330239. 000 0. 100 33023. 90
62811 EROSI ON BALES, DELI VERED EACH 134. 000 4. 000 536. 00
62812 EROCSI ON BALES, | NSTALLED EACH 134. 000 4.000 536. 00
62815 SILT FENCE, DELI VERED L.F. 32374. 000 0. 750 24280. 50
62816 SILT FENCE, | NSTALLED L. F. 32374. 000 0. 750 24280. 50
62817 SILT FENCE MAI NTENANCE L. F. 32374. 000 0.010 323.74
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 2.000 200. 000 400. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 4.000 250. 000 1000. 00
62832 EROCSI ON MAT, DELIVERED, CLASS S.Y. 1963. 000 1. 000 1963. 00
62833 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 1963. 000 1. 000 1963. 00
62905 FERTI LI ZER, TYPE B CWI. 213. 000 23. 000 4899. 00
63008 SEEDING M XTURE NO 10 LB 5253. 000 3.750 19698. 75

63015 SEEDI NG BORROWPIT M XTURE LB: 826. 000 4.000 3304. 00

19698.
2271.

19698.
2271.



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815008

| TEM

NUMBER

90034

90035

90036

90039

90365
90545
90616
90999

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
FI ELD OFFI CE, TYPE B LS
FI ELD LABORATCORY LS
TRAFFI C CONTRCL LS
GEOTEXTI LE FABRIC, TYPE R S'Y
GEOTEXTI LE FABRI C, TYPE HR S.Y
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
PVMI MRKNG, SAME DAY, 4-INCH, L.F
LOCATI NG NO- PASSI NG ZONES M.
TEMPORARY PAVEMENT MARKING 4- L.F
CONSTRUCTI ON STAKI NG, SUBGRADE L. F
CONSTRUCTI ON STAKI NG, CABC L.F
M SC EACH
90005A PUBLI C LAND SURVEY SYST
MONUNMENT
M SC EACH
90005B CONCRETE COLLAR, STORM
M SC L.F
90030A CONSTRUCTI ON STAKI NG, S
BORROW
M SC CY
90034A HAULI NG AND STOCKPI LI NG
M SC TON
90035A HAULI NG AND STOCKPI LI NG
AGCREGATES
M SC LB.
90036A SEEDI NG, SPECI AL
M SC ACRE
90039A SO L STABI LI ZER, TYPE B
QWP, BASE COURSES TON
CONCRETE COLLAR EACH

MARKER POSTS, FLEXI BLE, FOR CU EACH

ON- THE-JOB TRAI NI NG ASP- 1

HRS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

38742.

140551.

116117.

31.

1

84194
2

84
1600

PROPCSAL TOTAL

. 000

000

000

000

000
310
000
000

000
000

Bl DDER NO 1
UNI T

BI D PRI CE AMOUNT
4000. 000 4000. 00
3000. 000 3000. 00
4700. 000 4700. 00
1. 000 1534. 00
1.250 110. 00
0. 240 18774. 24
0. 620 24039. 88
190. 000 1406. 00
0. 200 6826. 20
0. 950 36804. 90
0. 150 5811. 30
445. 000 2670. 00
280. 000 280. 00
0. 950 36804. 90
1.500 210826.50
1.500 174175. 50
85. 000 2635. 00
200. 000 262. 00
0.190 15996. 86
575. 000 1150. 00
20. 000 1680. 00
2.000 3200. 00
3444282. 18

Bl DDER NO 2

UNI'T
BI D PRI CE

37.

450.

. 000

. 750

. 500

. 500

250

000

. 250
500.

32.
. 000

000
000

500.

29056.

210826

174175.

1154
589.
21048.
1000
2688.
3200

3881303.

PAGE:

40

LETTI NG DATE: 08/ 15/ 00

00

50

50

50

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
5000. 000 5000. 00
1500. 000 1500. 00
3480. 000 3480. 00
2.000 3068. 00
2.500 220. 00
0. 200 15645. 20
0. 620 24039. 88
190. 000 1406. 00
0. 200 6826. 20
0. 950 36804. 90
0. 150 5811. 30
550. 000 3300. 00
900. 000 900. 00
0. 950 36804. 90
1.500 210826. 50
1.500 174175. 50
37. 250 1154. 75
450. 000 589. 50
0. 200 16838. 80
900. 000 1800. 00
32.000 2688. 00
2. 000 3200. 00
3982485. 21



DATE 08/ 25/ 03

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000815008

Bl DDER NO 5

UNI'T

BI D PRI CE

e

. 000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

AMOUNT

e

PAGE:

41

LETTI NG DATE: 08/ 15/ 00

Bl DDER NO 6

UNI'T
BI D PRI

e

CE

. 000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

e

BI DDER NO 1: REUBEN JOHNSON & SON, | NC.
BI DDER NO 2: ALLI ANCE STEEL CONSTRUCTI ON, | NC.
BI DDER NO 3: JAMES PETERSON SONS, | NC
BI DDER NO 4: HOFFMAN CONSTRUCTI ON COVPANI ES-A JO NT V
Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
20101 CLEARI NG STA 325. 000 90. 000 29250. 00
20104 GRUBBI NG STA. 325. 000 90. 000 29250. 00
20301 REMOVI NG OLD CULVERT, STATION LS 1. 000 120. 000 120. 00
398+05 RT.
20302 REMOVI NG OLD CULVERT, STATION LS 1. 000 120. 000 120. 00
402+55
20303 REMOVI NG OLD CULVERT, STATION LS 1. 000 300. 000 300. 00
402+77
20304 REMOVI NG OLD CULVERT, STATION LS 1. 000 500. 000 500. 00
634+30
20412 REMOVI NG FENCE L.F. 5676. 000 0. 400 2270. 40
20416 REMOVI NG | NLETS EACH 2.000 200. 000 400. 00
20419 REMOVI NG ASPHALTI C SURFACE, BU S. Y. 146. 000 28.130 4106. 98
20503 UNCLASSI FI ED EXCAVATI ON CY. 33593. 000 4.570 153520. 01
20505 MARSH EXCAVATI ON CY. 45740. 000 4.570 209031. 80
20801 BORROW EXCAVATI ON CY. 29035. 000 5.190 150691. 65
20811 SELECTED BORROW EXCAVATI ON C. Y. 140551. 000 5.190 729459. 69
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1. 000 2000. 000 2000. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 2000. 000 2000. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 84194. 000 8. 100 681971. 40
40204 ASPHALTI C MATERI AL FOCR TACK CO GAL. 5918. 000 2.000 11836. 00
40301 QWP, ASPHALTI C M XTURE TON 33961. 000 0. 750 25470. 75
40501 ASPHALTI C MATERI AL FOR PLANT M TON 2038. 000 211.000  430018. 00
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 33961. 000 18. 060 613335. 66
52149 STL APRON ENDW. FOR CLVRT Pl PE EACH 102. 000 99. 000 10098. 00
52151 STL APRON ENDW. FOR CLVRT Pl PE EACH 76. 000 132. 000 10032. 00
52153 STL APRON ENDW. FOR CLVRT PI PE EACH 22.000 212. 000 4664. 00
52170 STL APRON ENDW. FOR Pl PE ARCH, EACH 1. 000 858. 000 858. 00
52215 RCCP, CL I, 72-1NCH L. F. 24. 000 240. 000 5760. 00
52261 RCCP, APRON ENDWALLS, 15-1NCH EACH 6. 000 268. 000 1608. 00
52273 RCCP, APRON ENDWALLS, 72-1NCH EACH 2.000 2694. 000 5388. 00
53003 CORR POLYETHYLENE CULVERT PI PE L. F. 1692. 000 19. 000 32148. 00
53005 CORR POLYETHYLENE CULVERT PI PE L. F. 2632. 000 29. 000 76328. 00

COLLOOOELOOLLO0OLO000R0O

000

COLLOOOELOOLLO0OLO000R0O

CO0O00000000000000000000

. 000

COLLOOOELO0LLO0OLO000R0O



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000815008

Bl DDER NO 4
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
53007 CORR POLYETHYLENE CULVERT PI PE L. F. 816. 000 52. 000
60170 CONCRETE CURB AND GUTTER, 36-1 L.F. 174. 000 25. 000
60601 RI PRAP CY. 499. 000 50. 000
60602 HEAVY RI PRAP CY. 58. 000 50. 000
60851 REINF CONC PIPE, CLASS |V, SS, L.F. 723. 000 27.000
61102 CATCH BASINS, TYPE 2 EACH 2.000 800. 000
61111 MANHOLES, TYPE 2 EACH 2.000 1600. 000
61121 I NLETS, TYPE 1 EACH 2.000 600. 000
61122 | NLETS, TYPE 3 EACH 1. 000 600. 000
61128 RECONSTRUCTI NG MANHOLES EACH 2.000 600. 000
61151 MANHOLE COVERS, TYPE J EACH 2.000 360. 000
61163 | NLET COVERS, TYPE C EACH 4.000 330. 000
61180 | NLET COVERS, TYPE HM EACH 1. 000 360. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 1. 000 300. 000
61236 Pl PE UNDERDRAI N, WRAPPED, 6-I1N L.F. 174. 000 5. 000
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 100. 000
61910 MOBI LI ZATI ON LS 1. 000 40000. 000
62301 CALCI UM CHLORI DE SURFACE TREAT TON 188. 000 100. 000
62505 SALVAGED TOPSO L S.Y. 195084. 000 0. 600
62702 MJILCH NG S. Y. 330239. 000 0. 100
62811 EROCSI ON BALES, DELI VERED EACH 134. 000 5. 000
62812 EROCSI ON BALES, | NSTALLED EACH 134. 000 5. 000
62815 SILT FENCE, DELI VERED L. F. 32374. 000 0.970
62816 SILT FENCE, | NSTALLED L.F. 32374. 000 0.770
62817 SI LT FENCE MAI NTENANCE L.F. 32374. 000 0. 010
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 2.000 300. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 4.000 350. 000
62832 EROCSI ON MAT, DELIVERED, CLASS S.Y. 1963. 000 1. 000
62833 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 1963. 000 0. 750
62905 FERTI LI ZER, TYPE B CWI. 213. 000 24. 000
63008 SEEDI NG M XTURE NO 10 LB. 5253. 000 3. 750
63015 SEEDI NG BORROWPIT M XTURE LB. 826. 000 2.750
64202 FIELD OFFICE, TYPE B LS 1. 000 6000. 000
64210 FI ELD LABORATORY LS 1. 000 3000. 000
64301 TRAFFI C CONTROL LS 1. 000 3480. 000
64505 GEOTEXTILE FABRIC, TYPE R S Y. 1534. 000 2.000
64506 GEOTEXTILE FABRIC, TYPE HR S Y. 88. 000 3. 000
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 78226. 000 0. 200

1400.
1963.
1472.
5112.
19698.
2271.
6000.
3000.
3480.
3068.
264.
15645.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 5

UNI'T

BI D PRI CE

COLLOOOLLO0LLO0OLO000O0000000000000000

COLLOOOLLO0LLO0OLOO00O000000000C000000

PAGE:

LETTI NG DATE: 08/ 15/ 00

Bl DDER NO 6

UNI'T
BI D PRI

COLOOOOROO0LLO0OLO000L0000000000000000

CE

COLOOOOROO0LLO0OLO000O0000000000000000



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000815008

Bl DDER NO 5
UNI'T
BI D PRI CE

0. 000

0. 000

0. 000

0. 000

e

000

000
000
000
000

ecoo

=

ecoo

PAGE:

43

LETTI NG DATE: 08/ 15/ 00

.00

.00

.00

.00

Bl DDER NO 6
UNI'T
BI D PRI CE

0. 000

0. 000

0. 000

0. 000

e

000

000
000
000
000

ecoo

e

ecoo

.00

.00

.00

.00

Bl DDER NO 4
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
64626 PVMI MRKNG, SAME DAY, 4-INCH, L.F 38774. 000 0.620 24039. 88
64636 LOCATI NG NO- PASSI NG ZONES M. 7.400 190. 000 1406. 00
64901 TEMPORARY PAVEMENT MARKING 4- L.F 34131. 000 0. 200 6826. 20
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F 38742. 000 0. 950 36804. 90
65050 CONSTRUCTI ON STAKI NG, CABC L. F. 38742. 000 0. 150 5811. 30
90005 M SC EACH 6. 000 500. 000 3000. 00
90005A PUBLI C LAND SURVEY SYST
MONUNMENT
90005 M SC EACH 1. 000 600. 000 600. 00
90005B CONCRETE COLLAR, STORM
90030 M SC L.F. 38742. 000 0. 950 36804. 90
90030A CONSTRUCTI ON STAKI NG, S
BORROW
90034 M SC C.Y. 140551. 000 1.500 210826.50
90034A HAULI NG AND STOCKPI LI NG
90035 M SC TON  116117. 000 1.500 174175. 50
90035A HAULI NG AND STOCKPI LI NG
AGGREGATES
90036 M SC LB. 31. 000 37. 250 1154. 75
90036A SEEDI NG, SPECI AL
90039 M SC ACRE 1.310 450. 000 589. 50
90039A SO L STABI LI ZER, TYPE B
90365 QWP, BASE COURSES TON 84194. 000 0. 200 16838. 80
90545 CONCRETE COLLAR EACH 2.000 600. 000 1200. 00
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 84. 000 32. 000 2688. 00
90999 ON-THE-JOB TRAINING ASP-1 HRS. 1600. 000 2.000 3200. 00
PROPCSAL TOTAL. . ..... 4184969. 07

e

=



DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000815009
STATE PROQJIECT(S): 8650-01-70
8949- 05- 70
TYPE OF WORK: ASPHALTI C SURFACI NG

BI DDER NO 1: MATHY CONSTRUCTI ON COVPANY

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20101 CLEARI NG STA 4.000
20104 GRUBBI NG STA 4.000
20301 REMOVI NG OLD CULVERT, STATION LS 1. 000
543+39. 89
20330 REMOVI NG OLD CULVERTS EACH 9. 000
20405 REMOVI NG CURB AND GUTTER L. F. 64. 000
20411 REMOVI NG GUARDRAI L L. F. 1783. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S. Y. 5225. 000
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 120. 000
20421 REMOVI NG ASPHALTI C SURFACE, M TON 3670. 000
20503 UNCLASSI FI ED EXCAVATI ON CY 2386. 000
20811 SELECTED BORROW EXCAVATI ON CY. 3029. 000
21102 PREP OF FOUNDATI ON FOR ASPH PA LS 1. 000
8650- 01- 70
21103 PREP OF FOUNDATI ON FOR ASPH PA LS 1. 000
8949-05-70
21302 FI NI SH NG ROADWAY, PRQIECT LS 1. 000
8650-01- 70
21303 FI NI SH NG ROADWAY, PRQIECT LS 1. 000
8949-05-70
30404 CRUSHED AGGREGATE BASE COURSE TON 22691. 000
30409 SHAPI NG SHOULDERS STA 1512. 000
40204 ASPHALTI C MATERI AL FOCR TACK CO GAL. 4898. 000
40301 QWP, ASPHALTI C M XTURE TON 25249. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 1516. 000
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 25249. 000
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 100. 000
50409 CONCRETE MASONRY, ENDWALLS CY. 18. 000
52003 CULVERT PIPE, CLASS Ill, 18-IN L. F. 24. 000

52005 CULVERT PIPE, CLASS I, 24-INL.F. 303. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

15000.
12500.
1000.

1000

000

000

000

000

. 150
. 000
. 250
. 400
. 000
. 510
. 790
. 000
. 000
. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

44

LETTI NG DATE: 08/ 15/ 00

LOCATION 55/ ST CRO X COUNTY
SPRI NG VALLEY - GLENWOOD CI TY RD

1800
192.
1783.
15779
1662.
47710
10737
15902.
15000

12500

1000

1000

207622
6048.
6122.

10099

304716

416860
6379.
9450

432.
6363.

STH 128, USH 12
ST CRO X COUNTY

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815009

| TEM
NUMBER

61803

61910
62501
62702
62811
62812
62815
62816
62817
62819
62842
62843
62905
63009
64202
64302

64303
64313

64317
64318

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

ESTI MATED
| TEM DESCRI PTI ON UNI'T QUANTI TY
CULVERT PIPE, CLASS IIl, 30-INL.F. 96. 000
CULVERT PIPE, CLASS IIl, 48-INL.F. 164. 000
APRON ENDWALLS FOR CULVERT PI P EACH 2.000
APRON ENDWALLS FOR CULVERT PI P EACH 8. 000
APRON ENDWALLS FOR CULVERT PI P EACH 2.000
APRON ENDWALLS FOR CULVERT PI P EACH 4.000
CORRUGATED STEEL CULVERT PIPE, L.F. 30. 000
RCCP, CL 111, 72-1NCH L.F. 120. 000
CONCRETE CURB AND GUTTER, 36-1 L.F. 1821. 000
HEAVY RI PRAP CY. 75. 000
STEEL THRI E BEAM STRUCTURE APP L. F. 110. 000
STEEL PLATE BEAM GUARD, CLASS L.F. 4113. 000
STL PLT BM GRD, ENRGY ABSORB T EACH 10. 000
MAI NT AND REPAI R OF HAUL ROADS LS 1. 000
8650-01- 70
MAI NT AND REPAI R OF HAUL ROADS LS 1. 000
8949-05-70
MOBI LI ZATI ON LS 1. 000
TOPSO L S Y. 3438. 000
MULCHI NG S Y. 3438. 000
ERCSI ON BALES, DELI VERED EACH 33. 000
ERCSI ON BALES, | NSTALLED EACH 33. 000
SI LT FENCE, DELI VERED L. F. 700. 000
SI LT FENCE, | NSTALLED L.F. 700. 000
SI LT FENCE MAI NTENANCE L.F. 700. 000
MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000
ERCSI ON MAT, DELIV, CLASS 111, S.Y. 800. 000
ERCSI ON MAT, INSTLD, CLASS 111 S.Y. 800. 000
FERTI LI ZER, TYPE B CWI. 3. 000
SEEDI NG M XTURE NO 20 LB. 150. 000
FI ELD OFFI CE, TYPE B LS 1. 000
TRAFFI C CONTROL, PRQIECT LS 1. 000
8650-01- 70
TRAFFI C CONTROL, PRQIECT LS 1. 000
8949- 05- 70
TRAFFI C CONTROL, DRUMS DAYS 6450. 000
TRAFFI C CONTROL, BARRI CADES, T DAYS 20. 000
TRAFFI C CONTROL, BARRI CADES, T DAYS 5. 000

Bl DDER NO 1
UNI T
BI D PRI CE AMOUNT
28. 000 2688. 00
45. 000 7380. 00
95. 000 190. 00
125. 000 1000. 00
200. 000 400. 00
485. 000 1940. 00
100. 000 3000. 00

1. 000 1.00

1. 000 1.00
83000. 000 83000. 00
0. 950 3266. 10

0. 200 687. 60

5. 000 165. 00

5. 000 165. 00

1. 000 700. 00

1. 000 700. 00

0. 100 70. 00
300. 000 300. 00
5. 500 4400. 00
2.000 1600. 00
30. 000 90. 00
4. 500 675. 00
2500. 000 2500. 00
1000. 000 1000. 00
1000. 000 1000. 00
0. 500 3225. 00
2.000 40. 00
20. 000 100. 00

Bl DDER NO 2

UNI'T
BI D PRI CE

=

o
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Bl DDER NO 3

UNI'T
BI D PRI CE
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815009

| TEM
NUMBER

90004

90004

90004

90310
90329
90338
90339

90340

| TEM DESCRI PTI ON

TRAFFI C CONTROL, SI GNS

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG 8-1N
PVMI MRKNG, SAME DAY, 4-1 NCH,
PVMI MRKNG, STOP LI NE, 12-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH,
TEMPORARY PAVEMENT MARKI NG 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKG STOP LNE 24IN R
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG EXI STI NG PAVEMENT

M SC

90004A REMOVI NG EXI STI NG DRI VE
STA. 15+00 RT

M SC

90004B REMOVI NG EXI STI NG DRI VE
STA. 419+00 RT

M SC

90004C REMOVI NG EXI STI NG DRI VE
STA. 528+38 RT

M SC

90004D GRADI NG, SHAPI NG, AND F
I NTERSECTI ON, 110TH AVE

M SC

90004E GRADI NG, SHAPI NG, AND F
I NTERSECTI ON, 130TH AVE

REMOVI NG MARKER POSTS

GRADE, SHAPE & FI Nl SH FOR BEAM
GRADI NG, SHAPI NG & FI NI SHI NG

I NTERSECTI ON, CTH NN

GRADI NG, SHAPI NG & FI NI SHI NG
70TH AVE

GRADI NG, SHAPI NG & FI NI SHI NG

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED

ESTI MATED
UNI'T QUANTI TY
DAYS 4010. 000
S.Y. 200. 000
L.F. 156782.000
L. F. 2016. 000
L.F.  103112. 000
L. F. 60. 000
L. F 380. 000
L.F. 166644. 000
L. F. 240. 000
L. F. 24.000
L. F. 204. 000
L. F. 204. 000
L. F. 1821. 000
EACH 9. 000
L. F. 3573. 000
L. F 638. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
LS 1. 000
EACH 18. 000
EACH 10. 000
LS 1. 000
LS 1. 000
LS 1. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

=
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3500.
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Bl DDER NO 2

UNI'T
BI D PRI CE

COLLOOEELo0LeL00ee
o
S
S

0. 000

0. 000

0. 000

. 000
. 000
. 000

[eNeoNe]

0. 000

0. 000

COLLOOELLOo0LeL00oe

eee

PAGE:

LETTI NG DATE: 08/ 15/ 00

.00
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Bl DDER NO 3

UNI'T
BI D PRI CE
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DATE 08/ 25/ 03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20000815009

90341

90342

90343

90358
90365
90370
90371
90394
90400
90616

72ND AVE

GRADI NG, SHAPI NG & FINISHING LS
80TH AVE

GRADI NG, SHAPING & FINISHING LS
CTH E & 90TH AVE

GRADI NG, SHAPI NG & FINISHING LS
CTH E & 100TH AVE

M LL AND RELAY ASPHALTI C PAVEM S. Y.
QWP, BASE COURSES TON
WARRANTED MAI NLI NE ASPHALTIC P TON
WARRANTED ANCI LLARY ASPHALTIC TON
PROFI LOGRAPH LS
CONCRETE RUMBLE STRIPS, AT INT S.Y.
MARKER POSTS, FLEXI BLE, FOR CU EACH

PROPCSAL TOTAL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

1. 000
1. 000
1. 000

248698. 000
22691. 000
42743. 000

5665. 000
1. 000
87.000
6. 000

3000.

5000.

5000.

000

000

000

. 750
. 250
. 500
. 740
. 000
. 000
. 000

3000.

5000.

5000.

186523.
5672.
1303661.
208132.
8000.
4959.
240.

3204671.

e

eeoooeo

. 000

000

000

000
000
000
000
000
000
000

e

e

eeoooeo

LETTI NG DATE: 08/ 15/ 00
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DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000815010

STATE PRQJECT(S): 8010-31-71

TYPE OF WORK: ASPHALTI C SURFACI NG

BIDDER NO 1: NORTHWOODS PAVING A DIV. OF MATHY

LOCATI ON

PAGE:

48

LETTI NG DATE: 08/ 15/ 00

16/ DOUGLAS COUNTY
CTH B - SUPERI OR

STH 35

DOUGLAS COUNTY

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20411 REMOVI NG GUARDRAI L L. F. 1355. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 1243. 000
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y. 26783. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 8986. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 9384. 000
40301 QWP, ASPHALTI C M XTURE TON 13182. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 2299. 000
40714 ASPHALTI C CONCRETE PAVEMENT, T TON 13182. 000
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 264. 000
61408 STEEL PLATE BEAM GUARD, CLASS L. F. 152. 000
61432 ADJUSTI NG STEEL PLATE BEAM GUA L. F. 786. 000
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 16. 000
61910 MOBI LI ZATI ON LS 1. 000
62815 SILT FENCE, DELI VERED L. F. 300. 000
62816 SILT FENCE, | NSTALLED L.F. 300. 000
62817 SI LT FENCE MAI NTENANCE L.F. 300. 000
64202 FIELD OFFICE, TYPE B LS 1. 000
64301 TRAFFI C CONTROL LS 1. 000
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 83925. 000
64618 PVMI' MRKNG, CHANNELI ZI NG 8-IN L. F. 540. 000
64626 PVMI MRKNG, SAME DAY, 4-1NCH L.F. 41184. 000
64702 PVMI MRKNG, RAI LROAD CROSSI NGS EACH 2.000
64710 PVMI MRKNG, STOP LINE, 18-1NCH L. F. 272.000
64734 PAVEMENT MARKI NG, ARROWS, TYPE EACH 3. 000
64758 PAVEMENT MARKI NG, WORDS, EPOXY EACH 2.000
64778 PAVEMENT MARKI NG CURB, EPOXY L.F. 290. 000
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH 2.000

64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 35332. 000
90035 M SC TON 25140. 000

Bl DDER NO 1
UNI'T
BI D PRI CE AMOUNT
1. 000 1355. 00
5. 000 6215. 00
1.110 29729. 13
100. 000 100. 00
7.750 69641. 50
1. 250 11730. 00

30. 000 7920. 00
12. 000 1824. 00
4.500 3537. 00

1.100 330. 00
1.100 330. 00

0. 010 3.00
3500. 000 3500. 00
3315. 000 3315. 00
0. 260 21820. 50

0. 800 432.00

0. 660 27181. 44
800. 000 1600. 00
6. 300 1713. 60
118. 000 354. 00
122. 000 244,00
4. 400 1276. 00
55. 000 110. 00
0.190 6713. 08

0. 930 23380. 20

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00

Bl DDER NO 3
UNI T

BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 49
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 08/ 15/ 00

PROPCSAL: 20000815010

90035A QUALI TY MANAGEMENT PROG
SUPERPAVE M XTURE
90035 M SC TON 25140. 000 15.360 386150. 40 0. 000 0. 00 0. 000 0. 00
90035B ASPHALTI C CONCRETE PAVE
TYPE SUPERPAVE
90329 GRADE, SHAPE & FI NI SH FOR BEAM EACH 16. 000 650. 000 10400. 00 0. 000 0.00 0. 000 0.00
90394 PROFI LOGRAPH LS 1. 000 4000. 000 4000. 00 0. 000 0. 00 0. 000 0. 00

PROPCSAL TOTAL....... 1339590. 45 0.00 0.00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 50
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 08/ 15/ 00
PROPCSAL: 20000815011
STATE PROJECT(S): 1059-14-71 LOCATI ON 58/ SHAWANO COUNTY
SHI OCTON ST - EDGEWOOD LN, BONDUEL RD
STH 29

SHAWANO COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

BI DDER NO 1 NORTHEAST ASPHALT, | NC.

BI DDER NO 2: DEGROOT, |NC

BI DDER NO 3 MCC, | NC.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
20401 REMOVI NG PAVEMENT S Y. 24193. 400 2.550 61693. 17 2.750 66531. 85 2. 850 68951. 19
20402 REMOVI NG ASPHALTI C SURFACE S.Y 1084. 000 1.700 1842. 80 1.780 1929. 52 2.250 2439. 00
20406 REMOVI NG CONCRETE SI DEWALK S.Y 42.000 3. 000 126. 00 12.120 509. 04 5. 000 210. 00
20409 REMOVI NG SURFACE DRAI NS EACH 1. 000 250. 000 250. 00 151. 500 151. 50 100. 000 100. 00
20411 REMOVI NG GUARDRAI L L.F 175. 000 2.000 350. 00 3.180 556. 50 2.000 350. 00
20419 REMOVI NG ASPHALTI C SURFACE, BU S. Y. 225. 000 8. 500 1912. 50 12.120 2727.00 10. 000 2250. 00
20422 REMOVI NG CONCRETE BASES EACH 5. 000 250. 000 1250. 00 101. 000 505. 00 75. 000 375. 00
20501 COWMON EXCAVATI ON CY 91. 000 10. 000 910. 00 8. 080 735. 28 7.250 659. 75
20801 BORROW EXCAVATI ON CY. 57. 000 12. 000 684. 00 12.120 690. 84 8. 350 475. 95
21301 FI NI SHI NG ROADWAY LS 1. 000 1400. 000 1400. 00 2020. 000 2020. 00 5000. 000 5000. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 8220. 000 7.590 62389. 80 6. 690 54991. 80 6. 900 56718. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 1331. 000 1. 000 1331. 00 1. 060 1410. 86 1. 000 1331. 00
40301 QWP, ASPHALTIC M XTURE TON 6647. 000 0. 350 2326. 45 0. 370 2459. 39 0. 430 2858. 21
40501 ASPHALTI C MATERI AL FOR PLANT M TON 398. 000 150. 550 59918. 90 159. 660 63544. 68 209. 000 83182. 00
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 6647. 000 19. 900 132275. 30 20. 580 136795. 26 20. 950 139254. 65
41620 CONCRETE SURFACE DRAI NS CY. 1. 000 390. 000 390. 00 1565. 500 1565. 50 390. 000 390. 00
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 24.000 26. 000 624. 00 64.910 1557. 84 16. 800 403. 20
52149 STL APRON ENDW. FOR CLVRT PI PE EACH 2.000 190. 000 380. 00 101. 000 202. 00 93. 000 186. 00
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 910. 000 15. 500 14105. 00 23.070 20993. 70 15. 150 13786. 50
60205 CONCRETE SI DEWALK, 5-1NCH S. F. 498. 000 2.790 1389. 42 4.190 2086. 62 2.790 1389. 42
61182 ADJUSTI NG MANHOLE COVERS EACH 32. 000 250. 000 8000. 00 176. 750 5656. 00 250. 000 8000. 00
61183 ADJUSTI NG | NLET COVERS EACH 6. 000 180. 000 1080. 00 151. 500 909. 00 180. 000 1080. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 75. 000 12. 000 900. 00 31.510 2363. 25 12. 000 900. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4. 000 2200. 000 8800. 00 2080. 600 8322. 40 2200. 000 8800. 00
61910 MOBI LI ZATI ON LS 1. 000 7500. 000 7500. 00 10908. 000 10908. 00 14500. 000 14500. 00
62203 ASPHALTI C FLUMVES S Y. 8. 000 44.700 357. 60 47.410 379. 28 40. 000 320. 00
62401 WATER MGAL 79. 000 21. 000 1659. 00 15. 150 1196. 85 15. 000 1185. 00

62702 MJILCH NG S Y. 275. 000 0. 400 110. 00 1. 060 291.50 0. 400 110. 00



DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 51
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 08/ 15/ 00
PROPCSAL: 20000815011
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI T UNI T UNI T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
62815 SILT FENCE, DELIVERED L. F. 365. 000 1. 000 365. 00 2.020 737.30 1. 000 365. 00
62816 SILT FENCE, | NSTALLED L. F. 365. 000 1. 000 365. 00 1.430 521. 95 1. 000 365. 00
62817 SI LT FENCE MAI NTENANCE L.F. 365. 000 0. 250 91. 25 1.010 368. 65 0. 250 91. 25
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y. 40. 000 1. 000 40. 00 4.040 161. 60 1. 000 40. 00
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 40. 000 1. 000 40. 00 4.040 161. 60 1. 000 40. 00
62905 FERTILIZER, TYPE B CWrI. 0. 230 50. 000 11.50 580. 750 133. 57 50. 000 11.50
63011 SEEDING M XTURE NO 40 LB. 5. 000 50. 000 250. 00 33. 330 166. 65 50. 000 250. 00
63101 SODDI NG S Y. 58. 000 5. 000 290. 00 6.670 386. 86 5. 000 290. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 3500. 000 3500. 00 4545. 000 4545. 00 4000. 000 4000. 00
64301 TRAFFI C CONTROL LS 1. 000 1500. 000 1500. 00 6792. 250 6792. 25 1500. 000 1500. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 838. 000 0. 750 628. 50 0. 640 536. 32 0. 750 628. 50
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 2800. 000 0.700 1960. 00 1. 060 2968. 00 0.700 1960. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1360. 000 0. 150 204. 00 0. 210 285. 60 0. 150 204. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 624. 000 0. 200 124. 80 0. 260 162. 24 0. 200 124. 80
64326 TRAFFI C CONTROL, SIGNS DAYS 2730. 000 0. 600 1638. 00 1. 060 2893. 80 0. 600 1638. 00
64334 TRAFFI C CONTROL, DETOUR LS 1. 000 1200. 000 1200. 00 1272. 600 1272. 60 1200. 000 1200. 00
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS 6360. 000 0. 300 1908. 00 0.370 2353. 20 0. 300 1908. 00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 9918. 000 0. 280 2777.04 0. 290 2876. 22 0. 280 2777.04
64710 PVMI MRKNG, STOP LINE, 18-1NCH L.F. 188. 000 5. 150 968. 20 5. 460 1026. 48 5. 150 968. 20
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F. 1394. 000 2. 480 3457.12 2.630 3666. 22 2.480 3457.12
64782 PAVEMENT MARKI NG, CURB RAMP, E L.F. 110. 000 3. 210 353.10 3. 400 374.00 3.210 353.10
65050 CONSTRUCTI ON STAKI NG, CABC L. F. 52. 000 1.700 88. 40 2.060 107.12 1.750 91. 00
65219 NONMETALLIC CONDUI T, SCHEDULE L.F. 80. 000 5. 500 440. 00 5. 840 467. 20 5. 500 440. 00
65221 NONMETALLI C CONDUI T, SCHEDULE L. F. 215. 000 6. 500 1397. 50 6. 900 1483. 50 6. 500 1397. 50
65250 LOOP DETECTOR CONDUI T L.F. 670. 000 4.000 2680. 00 4.240 2840. 80 4.000 2680. 00
65255 LOOP DETECTOR SLOTS L. F. 80. 000 16. 000 1280. 00 16. 970 1357. 60 16. 000 1280. 00
65306 PULL BOXES, STEEL, 24X36-1NCH EACH 2.000 420. 000 840. 00 445. 410 890. 82 420. 000 840. 00
65401 CONCRETE BASES, TYPE 1 EACH 2.000 325. 000 650. 00 344. 660 689. 32 325. 000 650. 00
65402 CONCRETE BASES, TYPE 2 EACH 2. 000 450. 000 900. 00 477.230 954. 46 450. 000 900. 00
65425 PEDESTAL BASES EACH 2.000 120. 000 240. 00 127. 260 254.52 120. 000 240. 00
65430 TRNSFRVR BASE STD, 11 1/2-1N B EACH 3. 000 200. 000 600. 00 212.100 636. 30 200. 000 600. 00
65524 TRAFF SI GNAL CABLE, 5 CONDUCTO L. F. 270. 000 1. 000 270. 00 1. 060 286. 20 1. 000 270. 00
65526 TRAFF SI GNAL CABLE, 7 CONDUCTO L. F. 1165. 000 1. 050 1223. 25 1.110 1293. 15 1. 050 1223. 25
65530 TRAFF SI GNAL CABLE, 12 CONDUCT L. F. 225. 000 1.800 405. 00 1.910 429.75 1.800 405. 00
65557 ELECTRICAL WRE, TRAFFIC SIGNA L. F. 890. 000 0. 550 489. 50 0. 590 525.10 0. 550 489. 50
65580 LOOP DETECTOR LEAD I N CABLE L.F. 1180. 000 1. 000 1180. 00 1. 060 1250. 80 1. 000 1180. 00
65585 LOOP DETECTOR W RE L.F. 1565. 000 0. 550 860. 75 0.590 923. 35 0. 550 860. 75
65702 POLES, TYPE 2 EACH 3. 000 925. 000 2775. 00 980. 960 2942. 88 925. 000 2775. 00



DATE 08/ 25/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

PROPCSAL: 20000815011

| TEM
NUMBER

90033

90329
90591
90712

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
TRAFF SI GNAL STANDARDS, ALUM N EACH 2.000
TROVBONE ARMS, 15- FOOT EACH 3. 000
TRAFFI C SI GNAL FACES, 3-12 | NC EACH 4.000
TRAFFI C SI GNAL FACES, 3-12 | NC EACH 3. 000
PEDESTRI AN SI GNAL FACES, 12-1N EACH 8. 000
PEDESTRI AN PUSH BUTTONS EACH 4.000
TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000
CTH BE AND STH 117 | NTERSECTI O
SAW NG EXI STI NG PAVEMENT L. F. 443. 000
SAW NG CONCRETE PAVEMENT, FULL L.F. 8527. 000
M SC EACH 2.000
90005A, REMOVI NG PULL BOXES
M SC S Y. 319. 000
90033A, PULVERI ZED TOPSO L
GRADE, SHAPE & FI Nl SH FOR BEAM EACH 4.000
TEMPORARY COVER PLATES EACH 12. 000
TRAFFI C CONTROL, COVERI NG SI GN EACH 3. 000

PROPCSAL TOTAL

Bl DDER NO 1

UNI'T
BI D PRI CE

350.
. 000
100.

350
- 000

. 750

000

000

877.
1400.
420.
300.

435122.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

4. 440

2020. 000
90. 900
53. 030

5009.
16542.
106.

1416.
8080.
1090.

159.

478069.

PAGE:

52

LETTI NG DATE: 08/ 15/ 00

Bl DDER NO 3

UNI'T
BI D PRI CE

825.
125.
100.

350
- 000

. 000

000
000
000

638.
3300.
1500.

300.

479615.



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815012

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 3726-02-70
3726- 03- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 53

REPORT OF ALL BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

N

GRUBBI NG

ROADSI DE CLEARI NG

REMOVI NG OLD CULVERTS
REMOVI NG PAVEMENT

REMOVI NG | NLETS

UNCLASSI FI ED EXCAVATI ON

FI NI SHI NG ROADVWAY, PRQIECT
3726-02-70

FI NI SHI NG ROADVWAY, PRQJECT
3726-03-70

CRUSHED AGGREGATE BASE COURSE

CABC, OPEN GRADED, NUMBER 2

JAMES CAPE & SONS CO.
M LWAUKEE GENERAL CONSTRUCTI ON COVPANY,

TON
TON

ASPHALTI C MATERI AL FOR TACK CO GAL.

QWP, ASPHALTI C M XTURE

TON

ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T
H E. S. CONCRETE PAVEMENT, 8-1N

CONCRETE PAVEMENT GAPS

CORRUGATED ALUM NUM CLVRT PI PE
CORRUGATED ALUM NUM CLVRT PI PE
METAL ENDWALLS, ALUM CLVT PI PE
CONCRETE CURB AND GUTTER, 30-1

CONCRETE S| DEWALK, 4-1 NCH
CONCRETE S| DEWALK, 6-1 NCH
REI NF CONC PI PE, CLASS 111,
REI NF CONC PI PE, CLASS |11,
REI NF CONC PI PE, CLASS |11,
REINF CONC PIPE, CLASS V, S

ESTI MATED
QUANTI TY

6510.
800.
283.

3035.
182.

3035.

5340.

4.000

37.

81.

. 000

2160.

4945,

3677.

. 000

187.

127.

192.

. 000

000
000
000
000
000
000
000

000
000

000
000
000

000
000
000

Bl DDER NO 1

UNI'T
BI D PRI CE

. 000

. 860
. 520
. 250
. 870
. 000
. 660
. 250
. 000
. 000
. 000
. 000
. 080
. 600
. 800
. 000
. 000
. 000
. 000

LETTI NG DATE: 08/ 15/ 00

LOCATI ON 30/ KENCSHA COUNTY

30TH AVE & 18TH ST | NTER
CTH G
KENOSHA COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNI T UNI T

BI D PRI CE AMOUNT  BI D PRI CE AMOUNT
375. 000 3000. 00 0. 000 0.00
375. 000 3000. 00 0. 000 0. 00
200. 000 200. 00 0. 000 0. 00
475. 000 475. 00 0. 000 0. 00
10. 000 1400. 00 0. 000 0.00
375. 000 750. 00 0. 000 0.00
8. 250 136083. 75 0. 000 0. 00
2500. 000 2500. 00 0. 000 0. 00
2500. 000 2500. 00 0. 000 0.00
9. 600 62496. 00 0. 000 0. 00
12.500 10000. 00 0. 000 0.00
1.250 353. 75 0. 000 0.00
0.870 2640. 45 0. 000 0. 00
202. 000 36764. 00 0. 000 0. 00
21.660 65738. 10 0. 000 0.00
36. 000 192240. 00 0. 000 0.00
1750. 000 7000. 00 0. 000 0. 00
42.000 1554. 00 0. 000 0. 00
48. 000 3888. 00 0. 000 0.00
175. 000 350. 00 0. 000 0.00
16. 500 35640. 00 0. 000 0. 00
3. 000 14835. 00 0. 000 0. 00
3. 500 12869. 50 0. 000 0.00
54. 000 2970. 00 0. 000 0.00
189. 000 35343. 00 0. 000 0. 00
198. 000 25146. 00 0. 000 0. 00
45. 000 8640. 00 0. 000 0. 00



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815012

| TEM
NUMBER

| TEM DESCRI PTI ON

REI NF CONC PI PE,
MANHOLES, TYPE 1
MANHOLES, TYPE 3
MANHOLES, TYPE 5
I NLETS, TYPE 3
I NLETS, TYPE 9

CLASS V, SS,

RECONSTRUCTI NG MANHOLES
INLET COVERS, TYPE C
I NLET COVERS, TYPE H
I NLET COVERS, TYPE MS
ADJUSTI NG MVANHOLE COVERS

Pl PE UNDERDRAI N,
Pl PE UNDERDRAI N,
MOBI LI ZATI ON

6- 1 NCH
UNPERFORATED,

LANDVARK REFERENCE MONUMENTS
LANDVARK REF MONUMENTS & CAST

| RON COVERS
WATER
TOPSO L

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON VAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SODDI NG

FI ELD OFFI CE, TYPE B

TRAFFI C CONTRCL
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,
TRAFFI C CONTRCL,

DRUMS
BARRI CADES, T
WARNI NG LI GHT
WARNI NG LI GHT
SI GNS
DETOUR, SI GNS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

1.000
2.000

100. 000
13000. 000
50. 000
50. 000
1000. 000
1000. 000
1000. 000
2.000
2.000
300. 000
300. 000
9. 000
13000. 000
1. 000

1. 000
5800. 000
6400. 000
21000. 000
4000. 000
2800. 000
1600. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

48.
1000.
3979.
3160.

800.
2690.
1500.

240.

240.

244,

.
owu
NOPPOOOOO®X®®NO

w

=
a1
o
o

COLeLLoO«

000

. 490
6000.

400

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

47.
1100.
6750.
6750.

875.
1500.
1050.

300.

300.

300.

250.

4.

20.
50700.
125.
450.

[N

.
owu
NOPPOOOOOX®W®O

w

ceeooe

000

. 490
8000.
14600.

000
000
200
300
100
200
250
300

PAGE:

LETTI NG DATE: 08/ 15/ 00

Bl DDER NO 3

UNI'T
BI D PRI CE

CLLOOLLLOO0LR00oR

CO0O000000000000000000

000

. 000

CLLOOLLELOOLeRL0oR

COLLOLLLOOORL00LC000R



DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815012

| TEM
NUMBER

65085

65216
65219
65221
65235
65250
65255
65301
65303
65306
65401
65402
65419
65425

| TEM DESCRI PTI ON

GEOTEXTI LE FABRI C, TYPE DF
PVMI MRKNG, 4-1N, EPOXY, DBLE
PVMI' MRKNG, CHAN., 8-1NCH, DBL
PVMI MRKNG, STOP LI NE, 24-1NCH
PVMI MRKNG, CROSSWALK, 6-1 NCH,
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
, "ONLY

PVMI' MRKNG, DI AGONAL, 12-1 NCH,
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NOSE,
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, QU
CONSTRUCTI ON STAKI NG, STRUCT L
R-30-6

CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, ELECTRI C
PRQIECT 3726-02-70

CONSTRUCTI ON STAKI NG, ELECTRI C
PRQIECT 3726-03-70

NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 2-1NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 18X24-1NCH
PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2

CONC CNTRL CABI NET BASES, TYPE
PEDESTAL BASES

CONTRACT AND ESTI MATE ENG NEER

MEUEUUEEEIEEEEEN
9999.‘”.‘”.‘”.‘”

rrrr rrr
m.'"'.'"'.'"'%%.‘”.‘”.‘”

-
0
m

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

860.

000

. 000

. 000
. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

Bl DDER NO 1

UNI'T
BI D PRI CE

177.

. 000

-000

. 000
. 000

. 000

. 500
. 000
. 500
. 000
. 200
. 000
. 000
. 000
. 000
. 000
. 000
. 000
120.

000

2000.

6685.
3820.
3555.
1000.
5168.
4500.
5400.
4550.
5200.
2400.
5400.
1700.

960.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI'T
BI D PRI CE

177.

. 000

. 000

. 750
. 000

. 000

. 500

000

. 500
. 000
. 200
. 000
. 000
. 000
. 000
. 000
. 000
. 000
120.

000

1900.

6685.
3820.
3555.
1000.
5168.
4500.
5400.
4550.
5200.
2400.
5400.
1700.

960.

PAGE:

LETTI NG DATE: 08/ 15/ 00

Bl DDER NO 3

UNI'T
BI D PRI CE
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e

eeLooeoo0

cooocooo000

coooooooo00000

000

. 000

. 000
. 000

000

000
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CeLooeLoo
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DATE 08/ 25/ 03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20000815012

| TEM
NUMBER

| TEM DESCRI PTI ON

TRNSFRVMR BASE STD, 11 1/2-1N B
TRAFF S| GNAL CABLE, 12 CONDUCT
TYP UF CABLE 2 CNDUCTR NO. 12
ELECTRI CAL W RE, TRAFFI C S| GNA
LOOP DETECTOR LEAD | N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
(30TH AVE & 18TH ST)

ELEC SERVI CE, METER BREAKER PE
(30TH AVE & 15TH)

POLES, TYPE 2

POLES, TYPE 3

POLES, TYPE 4

TRAFF S| GNAL STANDARDS, ALUM N
TROVBONE ARMS, 20- FOOT

TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 3-12 INC
PEDESTRI AN S| GNAL FACES, 12-1N
PEDESTRI AN PUSH BUTTONS
TRAFFI C S| GNAL MOUNTI NG HARDWA
(30TH AVE. & 18TH ST.)

TRAFFI C SI GNAL MOUNTI NG HARDWA
(30TH AVE. & 15TH ST.)

LUM NAI RES, UTILITY, 250 WATTS
LUM NAI RE ARMB, SI NGLE MEMBER
SAW NG EXI STI NG PAVEMENT

M SC

90005A | NLET PROTECTI ON, TYPE
M SC

90005B | NLET PROTECTI ON, TYPE
M SC

90005C | NLET PROTECTI ON, TYPE
M SC

90030A REMOVI NG STCRM SEVER, 1
M SC

90031A MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL, STRUCTURE
Pl PE RAI LI NG

CONTRACT AND ESTI MATE ENG NEER

LS
EACH
EACH
L. F.
EACH
EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF ALL BI DS RECEI VED

ESTI MATED
QUANTI TY

19.

75.

3310.

240.

000

. 000

000
000
000
000
000

. 000
. 000
. 000
. 000

. 000
. 000
. 000
. 000
. 000

. 000

000

000

000

000

Bl DDER NO 1

UNI'T
BI D PRI CE

785.
240.
120.
. 000
50.
30.
40.
15.

18.

1109.

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000

000
000

000

000

000

000

980

000

800.

3320.
3600.
3250.
1840.
5530.
4420.
1820.
3200.
1260.

825.

785.
2880.
1440.

421.
1800.

360.

760.
1125.

62823.

28560.

00

00

80

00

Bl DDER NO 2

UNI'T
BI D PRI CE

800.
240.
120.
. 500
50.
30.
40.
15.

18.

1109.

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

000

000
000

000

000

000

000

980

000

800.

3320.
3600.
3250.
1840.
5530.
4420.
1820.
3200.
1260.

825.

800.
2880.
1440.

631.
1800.

360.

760.
1125.

62823.

28560.
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LETTI NG DATE: 08/ 15/ 00
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Bl DDER NO 3

UNI'T
BI D PRI CE
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DATE 08/ 25/ 03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 57
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF ALL BI DS RECEI VED LETTI NG DATE: 08/ 15/ 00
PROPCSAL: 20000815012
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BI D PRI CE AMOUNT BI D PRI CE AMOUNT  BID PRI CE AMOUNT
90859 TRAFF SGNL CNTRLLER, FULLY ACT EACH 2.000 8770. 000 17540. 00 8770. 000 17540. 00 0. 000 0. 00

PROPCSAL TOTAL. . ..... 1092670. 09 1216405. 45 0. 00



